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SECTION B

SUPPLIES/SERVICES AND PRICES/RATES

1.  ITEMS BEING ACQUIRED

The Contractor shall furnish all personnel, facilities, equipment, material, supplies and services
and otherwise do all things necessary for, or incident to, the performance of the following items of
work as further described in Section C, Statement of Work.

2.  PHASE A - DEVELOPMENT OF PLANS

This table will be completed by the Government at time of Contract award.

Contract Description Applicable
Line Line Items
Item (Check)

0001 Development of plans and associated data
for Servicing Region 1 as described in
Section C and Appendix 1 to Section F.

0002 Development of plans and associated data
for Servicing Region 2 as described in
Section C and Appendix 1 to Section F.

0003 Development of plans and associated data
for Servicing Region 3 as described in
Section C and Appendix 1 to Section F.

0004 Development of plans and associated data
for Servicing Region 4 as described in
Section C and Appendix 1 to Section F.
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3.  PRICING FOR PHASE A

Table B-1 sets forth pre-determined, firm-fixed-prices for one or more Servicing Regions.

Table B-1:  Predetermined Prices

Number of Regions Proposed Prices

One $1,000,000.00

Two $1,200,000.00

Three $1,400,000.00

Four $1,600,000.00

4.   PHASE A FIRM-FIXED PRICE

The Firm-Fixed Price for Phase A is $                             for          regions.1                   1

 To be completed by Government at time of Contract award.1
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5.  PHASE B - ACQUISITION AND MOBILIZATION

Pricing for Phase B shall be added by Contract modification upon Contractor receipt of DOE
notice as set forth in Section H.5, Authorization to Proceed.  The Contractor is required to submit
Phase B pricing as part of Phase A deliverables in the format required by Appendix 5 to Section C
of this Contract.  

Contract Unit Quantity Total
Line Description Price (Units or Price
Item Labor Hours)

2

0005 Federal Facility Support Equipment --- ---

0006 Communications and Outreach Supplemental
Support - Time and Materials (See Section --- --- ---
H.21, Ordering Procedure)

0006A Labor 195,520 hours

0006B Materials including travel (costs only) --- ---

0007 Engineering Support Services, - Time and
Materials (See Section H.21, Ordering --- --- ---
Procedure)

0007A Labor 195,520 hours

0007B Materials including travel (costs only) --- ---

0008 Phase B Equipment Acquisition and
Mobilization  - This CLIN includes the Phase
B costs for all Phase B work not covered
under Phase B CLINs 0005 through 0007.

--- --- NSP 3

0009 Option for TRANSCOM Equipment and
Training (See Section H.24, TRANSCOM 25 maximum
Purchase Option)

     
       Upon receipt of notice as set forth in Section H.5, Authorization to Proceed, pricing sheets2

from Appendix 5 to Section C, Statement of Work, will be included in the Contract as an
attachment to this Section B.

       NSP - Not Separately Priced, prices for this item shall be included in the Phase C fixed 3

rates for delivery of SNF.
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6.  PHASE C - TRANSPORTATION SERVICES

Pricing for Phase C shall be added by Contract modification upon Contractor receipt of DOE
notice as set forth in Section H.5, Authorization to Proceed.  The Contractor is required to submit
Phase C pricing as part of Phase A deliverables in the format required by Appendix 5 to Section C,
Statement of Work.

Contract Description Fixed Rate Total
Line Item Per Fuel Price

Assembly 4

0021-0040 Region 1 Waste Acceptance and Transportation Services

0041-0059 Region 2 Waste Acceptance and Transportation Services

0060-0084 Region 3 Waste Acceptance and Transportation Services

0085-0104 Region 4 Waste Acceptance and Transportation Services

       Upon receipt of notice as set forth in Section H.5, Authorization to Proceed, pricing sheets4

from Appendix 5 to Section C, Statement of Work, will be included in the Contract as an
attachment to this Section B.

7.  RSC CONTRACTOR AWARD PROGRAM

The RSC Contractor Award Program established under this Contract shall provide for an award of
up to $      TBD         over the period of the Contract.  The actual annual amount of such an
award, if any, shall be determined in accordance with the procedures set forth in Section H.20,
Contractor Award Program.

8.  OBLIGATION OF FUNDS

Information on the obligation of funds under this Contract is in Section H.2, Obligation of Funds.
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GLOSSARY

This section provides definitions of key terms used in this draft Request for Proposals (RFP). 
These definitions are not requirements but are provided to ensure consistency when describing
the Civilian Radioactive Waste Management System (CRWMS) and its requirements.  Alternate
words or phrases related to key terms are identified in the Glossary by the use of quotation
marks.

Campaign means the activities required to prepare for and execute a consecutive set of
shipments from a given shipping (originating) site over a fixed period of time.

Canister means a sealed metallic container (usually welded) that provides structural support,
handling capability, confinement, and criticality control for Spent Nuclear Fuel (SNF) during
storage, and/or transport, and/or disposal.  A canister may or may not include integral shielding
for radiation protection.  A canister may be either dual-purpose or single-purpose.  A “canister-
based system” refers to any Nuclear Regulatory Commission (NRC) approved storage and/or
transportation system that uses a canister as an integral part of the system.

Cask means a sealed container (usually bolted) for storage and/or transport of SNF that meets
predetermined criteria for containment, criticality control, shielding, thermal and structural
performance set by the NRC.  Transportation casks may be either rail-mounted, referred to as
“rail casks” or truck-mounted, referred to as “truck casks.”  A “cask system” is a general term
that refers to any NRC-licensed storage and/or transport system that is based on the use of casks.

Certificate of Compliance (CoC) is a certificate issued by the NRC to certify that a
transportation cask design meets the applicable safety standards set forth in 10 CFR Part 71.

Civilian Radioactive Waste Management System (CRWMS) is the composite of sites,
facilities, systems, equipment, materials, information, activities, and personnel authorized and
acquired pursuant to the Nuclear Waste Policy Act (NWPA), as amended, required to perform
those activities necessary to manage SNF and HLW disposal.

Commercial Vehicle Safety Alliance (CVSA) is an association of State, Provincial, and Federal
officials responsible for the administration and enforcement of motor carrier safety laws in the
United States, Canada, and Mexico.

Disposal means the emplacement of HLW, SNF, or other highly radioactive material in a
geologic repository with no foreseeable intent of recovery, whether or not such emplacement
permits the recovery of such waste.
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DOE/NRC Form-741 is a Nuclear Material Transaction Report which is completed when SNF
or HLW is transferred or received.  

Dual-Purpose Cask means a cask that is licensed by the NRC for both transport and storage of
uncanistered SNF.  The terms “transportable storage cask,” and “storage/transport cask” are used
interchangeably to refer to a Dual-Purpose Cask.

Dual-Purpose Canister is a canister that forms an integral part of a canister-based system
licensed by the NRC for both transport and storage of SNF.

Enhanced North American Standard Inspection and Out-of-Service Criteria is a thorough
radiological motor carrier safety inspection conducted by CVSA certified inspectors; it includes a
radiological survey and stringent examination of all driver, vehicle and hazardous material
requirements.

Federal Facility, as used in this draft RFP, refers to a geologic repository as defined below.

Federal Facility Support Equipment includes all Support Equipment, as defined below,
needed to provide receipt and handling of Transportation Casks as defined below at the Federal
Facility.   Appendix 6 of this Section C provides a listing of equipment that constitutes Federal
Facility Support Equipment.

Geologic repository means a system that is intended to be used for, or may be used for, the
disposal of radioactive wastes in excavated geologic media.  A geologic repository includes: (1)
the geologic repository operations area, and (2) the portion of the geologic setting that provides
isolation of the radioactive waste.

High-Level Radioactive Waste (HLW) means (1) the highly radioactive material resulting from
the reprocessing of spent nuclear fuel, including liquid waste produced directly in reprocessing
and any solid material derived from such liquid waste that contains fission products in sufficient
concentrations; and (2) other highly radioactive material that the Nuclear Regulatory
Commission, consistent with existing law, determines by rule requires permanent isolation.

Licensee is a person, or legal entity, authorized to conduct activities under a license or
construction permit issued by the NRC.

Metric Ton(s) of (initial)Uranium (MTU) refers to that measure of weight, equivalent to
2,204.6 pounds of uranium, that is loaded into a reactor core as fresh fuel.
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Other Operations Equipment includes all equipment utilized by the RSC which is not included
in the categories of Federal Facility Support Equipment, Purchaser Support Equipment or
Transportation Operations Equipment, and has not been acquired through direct purchase under
this Contract.  Other Operations Equipment includes, but is not limited to locomotives, truck
tractors, escort vehicles for highway shipments, and all intermodal, barge, and heavy haul
equipment required to service Purchaser sites which must use heavy-haul and/or barge to move
the Transportation Casks from the reactor to a rail car.  Appendix 6 of this Section C provides a
listing of equipment that constitutes Other Operations Equipment. Any equipment acquired
through direct purchase under this Contract would be included under the category
“Transportation Operations Equipment” and become the property of DOE.

Purchaser refers to those generators and owners of SNF and/or HLW who have entered into the
Standard Contract (as defined below) with the DOE.

Purchaser Support Equipment includes all Support Equipment, as defined below, needed to
provide handling and shipment of Transportation Casks at a Purchaser’s site.  Appendix 6 of this
Section C provides a listing of equipment that constitutes Purchaser Support Equipment.

Quality Assurance Requirements and Description (QARD) is the principal Quality Assurance
document for the CRWMS.  It establishes the minimum requirements for the CRWMS Quality
Assurance program and contains regulatory requirements and program commitments necessary
for the development of an effective Quality Assurance program.

Single-purpose cask means a cask that is licensed by the NRC for only one function: either
transport or storage of SNF.  Single-purpose casks may be used with either canistered or
uncanistered SNF.  The terms “store-only cask” and “storage cask” are used interchangeably to
refer to a single-purpose cask used only for the storage of uncanistered spent nuclear fuel.  The
term “transport-only cask” is used to refer to a single-purpose cask used only for the transport of
uncanistered spent nuclear fuel.  Both rail and truck casks are included.

Single-purpose canister is a canister that forms an integral part of a canister-based system
licensed by the NRC for only storage of SNF.

Spent Nuclear Fuel (SNF) includes (1) intact, non-defective fuel assemblies; (2) failed fuel
assemblies in special containers; (3) fuel assemblies in canisters; (4) consolidated fuel rods in
special containers; (5) non-fuel components inserted in PWR fuel assemblies, including, but not
limited to, control rod assemblies, burnable poison assemblies, thimble plug assemblies, neutron
source assemblies, and instrumentation assemblies; (6) fuel channels attached to BWR fuel
assemblies; and (7) non-fuel components and structural parts of assemblies in special containers.
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Standard Contract means the Standard Contract for Disposal of Spent Nuclear Fuel and/or
High-Level Radioactive Waste as set forth in 10 CFR Part 961.11 between the DOE and
Purchasers and any duly executed amendment or modification thereto that prescribes the
conditions and timing for DOE acceptance of SNF and its transportation to the Federal Facility.

Support Equipment includes all equipment necessary for operation of a Transportation Cask
System as defined below, including, but not limited to, special lifting devices, lifting yokes, and
bolt torquing devices.  The term “ancillary equipment” is used interchangeably with Support
Equipment.  Appendix 6 of this Section C provides a listing of equipment that constitutes
Support Equipment.

Transportation Cask is a sealed metallic container (usually bolted) used for the transportation
of SNF, HLW, or other types of radioactive materials.  A Transportation Cask includes all
components described in Section 5 of the CoC issued by the NRC, in accordance with 10 CFR
Part 71, including removable internal components, such as baskets.  If the Transportation Cask is
part of a system that is a dual-purpose, canister-based system, the Transportation Cask (without
canister) is referred to as a “Transportation Overpack.”  The uncapitalized term “cask” as used in
this RFP means Transportation Cask.

Transportation Cask System includes the Transportation Cask, or transportation overpack (as
applicable), the rail car (for rail-mounted casks), the trailer (for truck-mounted casks), and all
other integral (i.e., shipped with/or on the rail car or trailer) transportation-related items
including, but not limited to, transport skid, lifting trunnions, removable shielding (if needed),
and applicable tie-down mechanisms.  The terms “transport system,” “transportation system,”
and “dual-purpose transport system” are used interchangeably to refer to a Transportation Cask
System.

Transportation Equipment includes Transportation Cask Systems, Transportation Operations
Equipment, and those items of Other Operations Equipment which are purchased by the RSC. 
Transportation Equipment will be delivered to DOE at the end of the Contract period as provided
in Section C 2.5.

Transportation Operations Equipment includes buffer cars, escort/personnel cars,
TRANSCOM equipment, all communications equipment, and equipment for security personnel. 
Appendix 6 of this Section C provides a listing of equipment that constitutes Transportation
Operations Equipment.

Transporter is a general term that refers to either the rail car (for rail-mounted casks) or to the
trailer (for truck-mounted casks) for Transportation Casks.
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1.   INTRODUCTION

1.1 OBJECTIVE

The objective of this procurement is to contract with private industry for the provision of
services, including equipment, to accept Spent Nuclear Fuel (SNF) located at Purchasers’ sites
on behalf of the Department of Energy (DOE or the Department) and transport the SNF to the
Federal Facility for disposal.  Provision of these services and this equipment will assist the
Office of Civilian Radioactive Waste Management (OCRWM) of the DOE in meeting its
obligations as defined in the Nuclear Waste Policy Act, as amended (NWPA).  For purposes of
this solicitation, the contiguous forty-eight states have been divided into four Servicing Regions
as shown on Figure 1.1; more detailed figures of the Servicing Regions are provided in Section J
Attachment 2, Servicing Regions.  A contractor (hereafter called a “Regional Servicing
Contractor” (RSC)) shall be responsible for all activities and services originating in its Servicing
Region(s), including the provision of Transportation Cask Systems as required to provide the
necessary waste acceptance and transportation services.

1.2 PROGRAM SUMMARY

DOE is responsible for implementing the provisions of the NWPA which requires, among other
things, that the Department provide for waste acceptance, transportation, and disposal of SNF
generated in commercial reactors located in the United States.  The uncertainty surrounding the
timing and availability of a Federal facility for waste acceptance complicates planning for
transportation.  Currently, the Program’s plans are based on transportation of waste to a
repository, when one becomes operational.  The Program is prepared to accelerate transportation
planning to enable it to respond appropriately to external developments.

As required by Section 137(a)(2) of the NWPA, the Department plans to “utilize by contract
private industry to the fullest extent possible” for the performance of transportation activities.  To
meet this requirement, DOE is pursuing a competitive, private sector acquisition process; that is,
DOE will rely on private industry to provide most of the necessary services and equipment
required to support DOE’s waste acceptance and transportation functions.

The DOE will retain responsibility for policy decisions, stakeholder relations, final route
selection, and implementing Section 180(c) of the NWPA.  These activities will not be delegated
to the RSC(s).  Section 180(c) mandates the provision of financial and technical assistance by
DOE to States and Tribes to train public safety officials through whose jurisdiction DOE will
transport SNF in safe routine transportation and emergency procedures.
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1.3 WORK SCOPE SUMMARY

The RSC shall be responsible for performing all planning, preparations, waste acceptance, and
transportation of SNF from the Purchasers specified in the Regional Waste Acceptance Schedules
(Appendix 1 to this Section C) in its Servicing Region(s) to the Federal Facility at a fixed rate
per fuel assembly delivered.  DOE’s waste acceptance and transportation operations will be
divided among the four Servicing Regions shown in Figure 1.1.  The work scope for the Contract
has been phased to facilitate Contract definition and performance.  The phases are:  Phase A -
Planning; Phase B - Acquisition of Equipment Items and Mobilization; and Phase C - SNF
Acceptance and Transport.  Figure 1.2 shows the alignment of the Contract phases.  The purpose
of the twenty-four month Phase A work scope is for the RSC to produce comprehensive plans
and pricing for the work scope defined in Phases B and C.  Phase A will provide DOE the
information needed to evaluate and potentially authorize one RSC in each region to proceed with
Phase B.  All requirements of the National Environmental Policy Act (NEPA) associated with
the Environmental Impact Statement (EIS) for a Geologic Repository for the Disposal of Spent
Nuclear Fuel and High-Level Radioactive Waste at Yucca Mountain, Nye County, Nevada, will
be completed by DOE prior to the implementation of Phase B.
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The evaluation of Phase A deliverables is expected to take approximately nine months.  The
initial four years of Phase B involve marshaling the required equipment, software, procedures,
facilities, and personnel and preparing to start up waste acceptance and transportation operations. 
The following ten years of Phase B run concurrently with Phase C and include management and
continued acquisition of required equipment.  Phase C, commencing approximately four years
after start of Phase B, includes ten years of waste acceptance and transportation operations. 
Phase C will start only after the Federal Facility becomes operational.

The SNF Transportation Casks to be used shall comply with the requirements of 10 CFR Part 71
and shall be approved by the Nuclear Regulatory Commission (NRC).  The design of rail cars to
be used to transport SNF transportation casks shall maximize the use of advanced rail equipment
features such as onboard defect detection equipment, premium suspensions, and double shelf
couplers.  The rail cars shall meet the Association of American Railroads (AAR) standards for
unrestricted interchange in Rules of Interchange for Railroad Cars (M0152) and Field Manual of
the AAR Interchange Rules (M0101) and shall meet the requirements of Rule 88 of the Office
Manual of AAR Interchange Rules  The equipment and procedures used for highway transport of
SNF Transportation Casks shall meet enhanced Commercial Vehicle Safety Alliance (CVSA)
inspection standards.  All technical requirements related to Transportation Cask Systems are
presented in Technical Requirements (Appendix 2 to this Section C).

1.4 OVERVIEW OF REGIONAL SERVICING CONTRACTOR OPERATIONS

This overview describes key RSC responsibilities for performance of major operational
activities.  The description of responsibilities begins with preparation for waste acceptance and
continues through delivery of SNF to the Federal Facility.

1.4.1 ACTIVITIES PRIOR TO TRANSPORT

The RSC shall provide NRC-approved Transportation Casks suitable for use at Purchasers’
facilities for shipment of SNF to the Federal Facility.

The RSC shall ensure that all documentation required (e.g., Standard Contract
documentation, Certificate of Title, records showing compliance with the Transportation
Cask Certificate of Compliance, and the Nuclear Material Transaction Report - Form 741)
to transfer title in accordance with Section H.16, Transfer of Title to Spent Nuclear Fuel
and responsibility for SNF from Purchasers in the RSC's Servicing Region(s), is transferred
with each shipment of SNF and is in compliance with the requirements contained in the
Spent Nuclear Fuel Verification Plan  (referenced in Section J, Attachment 1).  The RSC
shall accept the SNF on behalf of DOE, but shall remain responsible for the safe
transportation of the SNF in accordance with the terms of this Contract.
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All necessary ancillary equipment required for cask handling and loading shall be provided
to Purchasers by the RSC.  Purchasers will be responsible for incidental maintenance,
protection, and preservation of all equipment furnished to the Purchasers by the RSC while
such equipment is in the Purchasers’ custody and control.  Appropriate documentation shall
be provided by the RSC to the Purchasers to demonstrate equipment compliance with NRC
regulations.  The RSC shall provide cask-handling procedures and training to Purchaser
personnel at sites from which shipments of SNF are to be made.  The casks will be loaded
and prepared for shipment by the Purchasers in accordance with the Purchasers’ NRC-
approved Quality Assurance (QA) Programs, the requirements of the NRC Certificate of
Compliance, and applicable Department of Transportation regulations.  

The RSC shall be responsible for all shipping arrangements for all SNF in its Servicing
Region(s) between Purchasers’ sites and the Federal Facility.  The RSC shall be responsible
for submitting the shipping routes to the NRC for approval.  The RSC shall provide all
transportation services to include heavy haul and intermodal transfer services that make
maximum use of special rail service wherever reasonably possible.  The RSC shall notify
the appropriate States and Tribes of each shipment in accordance with NRC regulations and
paragraph 2.1 of Appendix 8 to this Section C.

1.4.2 ACTIVITIES DURING TRANSPORT

The RSC shall provide for each SNF shipment in-transit physical protection; escorts;
continuous tracking using the TRANSCOM transportation tracking and communication
system described in Appendix 7 to this Section C; capability to communicate with escorts
and carriers; any required intermodal transfer services; and shall ensure that all required
vehicle inspections are performed including those at origin and destination.

The RSC shall notify the NRC, DOE, the U.S. Department of Transportation (DOT), the
originating Purchaser, and State, Tribal, and local units of government in the event of a
transportation incident or emergency.  Emergency response will be provided by States,
Tribes, or local units of government.  Appropriate Federal agencies, such as DOE’s
Regional Coordinating Offices and the Federal Emergency Management Agency, will
provide assistance if requested by the State or Tribal governments.  The RSC and its
carrier’s emergency response plans shall include the provision of technical information to
officials in charge at the scene of an emergency and will provide for a knowledgeable
representative of the RSC to be on the scene of an emergency.  As applicable, the RSC
responsible for the shipment will notify the RSC in whose region an emergency has
occurred as soon as possible, and will also notify the other RSC(s). 

The RSC is required to cooperate with other RSCs, as appropriate, in developing operating
protocols and other operating procedures that will aid in integrating the operating
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environment throughout the four Servicing Regions.  The RSC shall interface with the
Federal Facility Operator to ensure that all shipments are coordinated with shipments from
other Servicing Regions.  Any delay or postponement or rescheduling of shipments shall be
communicated to the NRC, DOE, the Federal Facility Operator, and appropriate State and
Tribal units of government.  A graphic depicting major external RSC interfaces is shown in
Attachment 6 to Section J.

1.4.3 ACTIVITIES AT THE FEDERAL FACILITY

The RSC is responsible for delivering SNF shipments to the Federal Facility.  The RSC
shall provide to the Federal Facility Operator all ancillary equipment required to handle and
prepare for unloading each Transportation Cask to be used by the RSC.  This Federal
Facility Support Equipment is defined in the Glossary and listed in Appendix 6 to this
Section C.

The Federal Facility Operator will be responsible for incidental maintenance, protection,
and preservation of all Transportation Equipment provided by the RSC while such
equipment is in the Federal Facility Operator’s custody and control.  The RSC is
responsible for providing all required spare parts, such as seals, bolts, threaded inserts, etc,
to the Federal Facility Operator to support the incidental maintenance of the equipment
while it is located at the Federal Facility. 

 
The RSC shall provide the Federal Facility Operator training on the use of all equipment
supplied to the Federal Facility and shall provide technical support to the Federal Facility
Operator during Federal Facility systems and equipment testing, start up testing, and
operations.  The RSC shall also provide all required documentation, such as QA records,
operating procedures, and maintenance procedures.

In conjunction with the Federal Facility Support Equipment that the RSC delivers to the
Federal Facility Operator, the RSC shall provide a list of recommended spare parts and an
initial 180-day supply of spare parts to the Federal Facility Operator to support
maintenance and minor repairs to such equipment.  The Federal Facility Operator shall be
responsible for acquiring all spare parts thereafter. The RSC shall provide all
documentation necessary for the Federal Facility Operator to acquire such spare parts.

The RSC shall maintain an office at the Federal Facility with RSC staff available when any
of the RSC’s shipments are en route to or from the Federal Facility.
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1.4.4 ACTIVITIES AT REGIONAL SERVICING CONTRACTOR SITE

The RSC shall be responsible for coordinating with DOE, the NRC, the Federal Facility
Operator, the Purchasers, other RSCs as appropriate, and State, Tribal, and local units of
government, and arranging for all required services and delivery of all required equipment
to the Purchasers and the Federal Facility.  The RSC shall conduct training of its staff and
provide QA support for its activities and for DOE QA audit and surveillance activities.

The RSC shall also be responsible for all cask maintenance and repairs, including cask
reconfigurations.  Such activities shall be conducted at an RSC-identified facility(ies) as
required to support RSC operations.  The RSC shall also be responsible for disposal of any
waste generated during such maintenance and repairs.

1.5 QUALITY ASSURANCE REQUIREMENTS

Some of OCRWM’s activities are subject to NRC regulations for Quality Assurance (QA). 
These QA regulations and related controls have been implemented throughout OCRWM as
defined in the Quality Assurance Requirements and Description (QARD) (referenced in Section
J, Attachment 1).  OCRWM- procured items and services subject to NRC QA regulations must
comply with and be controlled under the applicable provisions of the QARD.  RSC(s)
performing work for OCRWM and delivering items and/or services subject to the controls of the
QARD must perform the work in compliance with the provisions of the QARD and an
OCRWM-approved QA Program.  Appendix B of the QARD specifies that organizations that
design or fabricate transportation casks or ancillary equipment shall develop QA programs that
meet the requirements of 10 CFR Part 71, Subpart H and shall be accepted by the procuring
organization.  These QA programs will satisfy all QARD requirements.  In these cases, DOE will
review and approve the RSC’s NRC-approved QA program and subsequently monitor and
oversee the RSC’s activities through audits and surveillances.  The NRC, Purchasers, States and
Tribes may participate in some of the audits and surveillances to ensure compliance with
licensing requirements.

1.6 OTHER CONTRACT REQUIREMENTS

The DOE Directives listed and summarized in Section J, Attachment 1, and the Contract Clauses
listed in Section I are applicable to RSC activities.  The requirements in these Directives and
Contract Clauses shall be addressed in the Offeror’s proposal. These directives represent the only
current DOE requirements which are imposed on the RSC and are the result of a review and
consolidation of over 250 Departmental Directives that may be applicable to DOE contracts.  No
extra-regulatory requirements are imposed by these Directives.  The Contract Clauses listed in
Section I are required by Federal Acquisition Regulations.
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2.   SCOPE

2.1 DESCRIPTION OF SERVICES AND DELIVERABLES

The scope of services and deliverables described in this Section 2 includes, but is not limited to,
the plans and other deliverables to be prepared in Phase A, equipment and services to be
procured during Phase B, required communications and outreach support, and the acceptance and
delivery of spent nuclear fuel assemblies in Phase C.

Equipment to be procured during Phase B includes rail and truck Transportation Casks for
uncanistered spent nuclear fuel, Transportation Overpacks for Purchaser owned dual-purpose
canisters, trailers for the truck casks, railcars for the rail casks, buffer cars, escort cars, and all
required support equipment for the Transportation Cask Systems.

 Section F, Deliveries or Performance, of the Contract provides additional information on
specific deliverables.

2.2 PHASE A:  PLANNING (CLINS 0001 - 0004)

The major deliverables for Phase A as listed in Section 2.2.1 below are required to fulfill CLINS
0001 - 0004 as applicable.  The delivery schedule is shown in Appendix 1 to Section F.

2.2.1 PHASE A DELIVERABLES

The major deliverables for Phase A are:
C Management Plan
C Procurement Plan
C Purchaser Site Servicing Plans
C Regional Servicing Plan
C Transportation Plan
C Communications and Outreach Plan
C Emergency Response Plan
C Quality Assurance Program and Plan
C Environmental Data and Analyses Report
C Business and Finance Plan
C Phase B/C Firm Fixed Rate and Price Proposal

Upon DOE authorization for the RSC to proceed with Phase B, the following plans will be
incorporated into the Contract:  Management Plan, Procurement Plan, Purchaser Site
Servicing Plans, Regional Servicing Plan, Transportation Plan, Communications and
Outreach Plan, and Quality Assurance Plan.  If authorized, the RSC shall perform Phase B
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and Phase C work in accordance with these plans.  The RSC shall notify DOE of any
proposed material changes to any of the deliverables listed in Appendix 1 to Section F of
the Contract and DOE shall have the right to disapprove any such proposed material
changes to the deliverables.  Any approved changes shall be incorporated as a Contract
modification.

2.2.2 DEVELOPMENT OF PLANS

During Phase A, the RSC shall develop plans for all Phase B and C activities as defined by
the work scope herein.

The Phase A preparation of plans, development of requirements, and pricing shall be based
on the Regional Waste Acceptance Schedules, (Appendix 1 to this Section C) and the
following additional information to be provided by DOE.  Not later than 120 days prior to
the end of Phase A, DOE will provide the RSC with final allocations and schedules for the
first three years of Phase C that will identify the specific sites from which the SNF is to be
shipped, the quantity (number of assemblies), and characteristics of the fuel assemblies to
be shipped, the allowable shipping periods, and other site servicing requirements.  At the
same time, DOE will provide the RSC with estimated allocations and schedules for out-
years C4 through C10.  The final allocations and schedules for SNF delivery for each of the
succeeding out-years (C4 through C10) will be provided by DOE on an annual basis; e.g.
the final allocations and schedules for year C4 will be provided in year C1, for year C5 in
year C2, etc. 

The RSC may include in its Purchaser Site Servicing Plans, Transportation Plan, and
Regional Servicing Plan any reasonable approaches for SNF acceptance and transport
which meet the requirements of this Contract.

2.2.3 MANAGEMENT PLAN

The RSC shall provide a Management Plan for Phase B and Phase C activities that contains
a clear and concise overview of the work scope necessary for performance and completion
of Phases B and C.  It shall describe the RSC’s project management organization, explain
the allocation of all work between the RSC and all of its teaming subcontractors with
delineating lines of authority, and identify key personnel by name, title, and functional area
of responsibility. Additionally, the plan shall identify and describe key technical support
disciplines, specialty skills, administrative support systems, computer programs, and
controls that will be used to manage the work scope.  The plan shall describe all key
activities and reports, such as design reviews, presentations, and audits, and must also
include a Monthly Status Report.
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Key personnel must be identified in functional areas represented by the following titles:

C Project Manager
• Assistant/Deputy Project Manager
• Purchaser/Federal Facility Liaison Manager
C Operations Manager
C QA Manager
C Licensing Manager
C Communications and Outreach Manager
C Business and Finance Manager
C Contracts Manager
• Procurement Manager

The RSC may designate additional functional managers as key personnel to meet Contract
requirements.  If an RSC’s organization uses organizational titles that differ from those
provided for comparable functions, the RSC’s comparable titles may be used with
appropriate cross-references.

2.2.4 PROCUREMENT PLAN

The RSC shall prepare a Procurement Plan that 1) describes the RSC’s plan for acquisition
of Transportation Equipment, Purchaser Support Equipment, Federal Facility Support
Equipment, and other major items, including services required to support the work scope
defined herein, and 2) identifies all key subcontracts and lower-tier subcontracts.

 The Procurement Plan shall include the following:

C descriptions of items being acquired that will be designated as Transportation
Equipment, Purchaser Support Equipment, and Federal Facility Support
Equipment.

C descriptions of all services being acquired including rail, highway, barge, heavy-
haul, and intermodal services.  For those Purchaser sites which must use heavy-haul
and/or barge to move Transportation Casks from the reactor to a rail car, the RSC
must provide all necessary equipment, facilities, and services. As a component of
services being acquired, it is expected that the RSC will provide Other Operations
Equipment as defined in the Glossary through an arrangement with the service
provider.  Appendix 6 of this Section C provides a listing of equipment that
constitutes Other Operations Equipment.  However, any items purchased will be
designated as Transportation Equipment and will become the property of DOE.  

C identification of those subcontracts and lower-tier subcontracts with work subject to
the RSC’s QA Program
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C an integrated procurement schedule, by vendor or system, reflecting the timing of
all subcontracting initiatives.  It shall include, for example, key milestones for
system design, licensing, permitting or regulatory approvals, materials acquisition,
fabrication and acceptance testing.  The procurement schedule should be consistent
with the Purchaser Site Servicing Schedules and the Regional Servicing Schedule

C identification and description of locations where fabrication and other work will be
performed

C names, titles, addresses and telephone numbers for key personnel for each
subcontract and lower-tier subcontract

C a summary of management controls that will be used to oversee performance.

The RSC shall develop the above schedule using PRIMAVERA software (Primavera
Project Manager or SureTrak Project Manager).

2.2.5 PURCHASER SITE SERVICING PLANS

The RSC shall work with the Purchasers in its Servicing Region(s) as identified in the
Regional Waste Acceptance Schedules, (Appendix 1 to this Section C) and prepare a
Purchaser Site Servicing Plan for each site in its Servicing Region(s).  The Purchaser Site
Servicing Plan shall document the operating parameters at each Purchaser site that will
govern the waste acceptance and on-site/near-site transportation operations.

Each Purchaser Site Servicing Plan shall consist of two parts:  Part 1 - Planning and
Operational Requirements, and Part 2 - Site Servicing Schedule.  

2.2.5.1 Planning and Operational Requirements.  This section of the Purchaser
Site Servicing Plan shall contain all of the planning information necessary in
sufficient detail to support preparation for, and performance of, the required waste
acceptance and transportation activities.  The Purchaser Site Planning Checklist
(Appendix 3 to this Section C) contains examples of functional responsibilities for
the RSC that should be included in the plan.  In addition, the plan shall identify
preliminary primary and alternate near-site transportation routes and intermodal
transfer sites (if required).

This section of the plan shall delineate responsibilities of the RSC and the
Purchasers.  For example, the RSC shall provide the Transportation Cask Systems,
transportation services, training, etc., and the Purchaser will perform the cask
handling, loading, decontamination, preparation for shipment, SNF verification,
and preparation of documentation.  The RSC shall be responsible for ensuring that
pre-shipment inspections of the cask transporter are performed by the appropriate
personnel.
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2.2.5.2 Purchaser Site Servicing Schedule.  This section shall contain a schedule
that identifies all major activities that will occur at the site during planning and
preparation for a Campaign, during a Campaign, and after a Campaign.  The
number and type of casks to be shipped, the number of shipments, and the number
of casks per shipment shall be identified. If allowed by the Certificate of
Compliance, all Transportation Casks will be shipped full from the Purchaser’s site
(i.e., no empty compartments) even though a Purchaser’s annual allocation may be
exceeded. The Purchaser may identify one or more site-specific service “windows”
when SNF shipping Campaigns could be conducted within the designated service
year.  The exact dates for the Campaigns will be determined through integration of
all regional sites in the Regional Servicing Plan.  Commencing in year C1 and
annually thereafter, each Purchaser Site Servicing Schedule and the Regional
Servicing Plan shall be updated by adding each succeeding Phase C service year,
maintaining a three-year look-ahead planning base.  For example, the initial
Regional Servicing Plan provided as a Phase A deliverable will include sites that
will be serviced during the first three years of Phase C.  The schedule update
prepared in year C1 will add year C4.  Each subsequent annual update of the
Regional Servicing Plan will add the next Phase C service year.  A detailed site
specific Campaign schedule for each site shall be provided to DOE one year prior
to the scheduled servicing date.

The RSC shall develop the above schedule using PRIMAVERA software
(Primavera Project Manager or SureTrak Project Manager).

2.2.6 REGIONAL SERVICING PLAN

The RSC shall prepare a Regional Servicing Plan consistent with requirements herein and
all of the Purchaser Site Servicing Plans for its Servicing Region(s) .  

2.2.6.1 Regional Servicing Schedule.  The initial Regional Servicing Schedule in
the Regional Servicing Plan shall be based on integration of the site specific
servicing “windows,” developed in the Purchaser Site Servicing Schedule, and it
shall identify specific dates for Campaigns for each Purchaser site to be serviced in
the first three years of Phase C.  For Purchaser allocations in the remainder of the
Phase C Contract period, the Regional Servicing Schedule shall only indicate the
year a particular Purchaser will be serviced.  Commencing in year C1 and annually
thereafter, the RSC shall update the schedule through addition of specific
Campaign dates for the next Phase C service year maintaining the three-year look-
ahead planning basis, as described in Section 2.2.5.2 above.
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The RSC shall work with the Federal Facility Operator to prepare planning
information related to the RSC’s interactions with the Federal Facility Operator
covering all aspects of the RSC’s operations, including delivery options, schedules,
and the supply of equipment and spare parts.  The RSC/Federal Facility Interfaces
(Appendix 4 to this Section C) contains a list of key functions that must be
considered and included, as a minimum, in the RSC’s planning and documented in
the Regional Servicing Plan.  A graphic showing major external RSC interfaces is
shown in Attachment 6 to Section J.

The following estimated Transportation Cask turn-around times at the Federal
Facility (time of receipt to time ready for release for transport) may be used for
planning purposes:

Type Cask Turn-Around
Time (in days)

Rail Casks (Canistered SNF) 8 (TBV)
Rail Casks (Uncanistered SNF) 8 (TBV)
Truck Casks 4 (TBV)

Turn-around times at Purchaser sites will be determined by the RSC during
development of Purchaser Site Servicing Plans and may vary depending on site or
Purchaser considerations.

2.2.6.2 Plan Contents.  The Regional Servicing Plan, for each region, shall be a
consolidated and integrated plan that describes the regional operations for waste
acceptance and transportation and all of the mobilization and logistics activities
required to establish and start up operations.  The plan shall:

- include an integrated Campaign schedule showing specific Campaigns planned
for the first three years of Phase C

- identify planned near-site primary and alternate shipping routes and en route
intermodal sites

- identify quantities (number of assemblies) of SNF by type to be accepted and
transported by Campaign

- identify and quantify operating fleet requirements for Transportation Cask
Systems by type and by operating year

- identify transportation services required for each Campaign (truck, rail, barge,
intermodal, heavy haul, etc.)

- identify all of the responsible operating organizations and their assigned work
scope and responsibilities to include points of contact and telephone numbers
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- include plans for ramp-up of waste acceptance and transportation operations
- describe how and where equipment will be maintained
- describe the logistics approach for establishing the operating organization to

include staffing, communications, training, and development of training,
maintenance and operating procedures and manuals

- describe the schedule for delivery of all equipment necessary to support
transportation of the SNF.

The RSC shall develop the above schedule using PRIMAVERA software
(Primavera Project Manager or SureTrak Project Manager).

2.2.7 TRANSPORTATION PLAN

The RSC shall prepare a Transportation Plan for its Servicing Region(s).  The plan shall
describe specific operating requirements for the RSC and steps to ensure coordination of
the responsibilities of all participating organizations and agencies, including the other
RSC(s), DOE, and State and Tribal governments.  The RSC shall follow the protocols and
procedures in this plan during all transportation activities associated with the waste
acceptance and transportation services provided under this Contract.  DOE will provide, for
comment, the Transportation Plan of an RSC selected for Phase B work to those States and
Tribes through whose jurisdictions the SNF is to be transported.  DOE will provide to the
RSC in writing any necessary revisions to the RSC’s draft Transportation Plan.  

Appendix 8 to this Section C contains additional requirements related to a forthcoming
document entitled “OCRWM Transportation Policy and Procedures” which is to be used
by the RSC in developing its Transportation Plan.  This document will provide additional
rationale and guidance relative to overall operational protocols and will be provided to the
RSC twelve months prior to the completion of Phase A.  Any revisions to this document
will be provided to the RSC.

The RSC’s Transportation Plan shall at a minimum, provide for:

C the establishment and maintenance of communication capability with other RSCs, 
DOE, States, and Tribes;

C identification of participating organizations including their specific functions and
responsibilities;

• maximum use of special train service and advanced rail equipment features where
this type of service or equipment can be demonstrated to enhance operating
efficiency, dependability, cost effectiveness or lessen the potential of adverse
railroad equipment incidents.;
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C use of buffer cars and escort/security cars which are dynamically compatible with
the train consist;

C proposed primary and alternate routes in accordance with applicable NRC and DOT
regulations for all transportation modes selected;

C cask modal/intermodal determination and designation;
C assuring safe routine transportation including description of inspections at the

origin, while en route, and at the destination, and identification of safe en route
temporary parking areas, inter-modal transfer points, and guidelines for
weather/road condition operating limitations and restrictions;

C methods for procuring, installing, and operating TRANSCOM equipment;
C determination of minimum driver/crew requirements including qualifications,

training, operating protocols, and compliance screening and verification;
C methods for establishing, maintaining, and integrating required physical security

escorts into the transportation network, including staffing qualifications, training,
and crew operating protocols;

C State and Tribal pre-notification and en route communications and reporting;
C handling and correcting off-normal operations;
C operational or other performance demonstrations required to support operational

readiness or other special training in addition to regulatory compliance
demonstrations.

2.2.8 COMMUNICATIONS AND OUTREACH PLAN

The RSC shall prepare a Communications and Outreach Plan that describes how the RSC
will communicate and interact with participating State, Tribal, and local government
officials, including regional cooperative agreement groups which cover its Servicing
Region(s), local civic organizations, the public, the media, and other RSCs as appropriate.

The plan shall identify recommended media and forums that may be used for these
interactions, and shall also identify professional qualifications and special training required
for speakers and other support staff participants.  The plan shall address preparation of
meeting materials and provision of technical support to DOE, and provide for preparation
of, and technical support for, exhibits and meeting materials, public forums, and
communications with participating State, Tribal, and local government groups, other RSCs
as appropriate, and the Federal Facility Operator.  DOE will provide the plan of an RSC
selected for Phase B work to appropriate parties along the transportation routes and seek
their comments.  DOE will provide in writing any suggested revisions to the RSC’s draft
Communications and Outreach Plan.  As described in Section H.7, Communication and
Outreach Core Hours, an RSC shall plan its Communication and Outreach activities based
on the number of Communication and Outreach Core Hours as designated by DOE in
Appendix 5 to this Section C.
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All information planned for release to the public by the RSC regarding the RSC’s activities
(excluding shipment notifications and other routine operational advisories required by the
NRC) shall be submitted to DOE for review and approval no later than 14 days prior to
release by the RSC.

2.2.9 EMERGENCY RESPONSE PLAN

The RSC shall develop an Emergency Response Plan as defined in paragraph 2.5 of
Appendix 8 to this Section C and standard ANSI N14.27-1986(R1993) that addresses
activities to be conducted by shippers and carriers of radioactive materials in an accident or
off-normal incident.  This standard, “Carrier and Shipper Responsibilities and Emergency
Response Procedures for Highway Transportation Accidents Involving Truckload
Quantities of Radioactive Materials,” provides guidance in the preparation of procedures
for highway carriers and shippers of radioactive materials to ensure a prompt and informed
response to accidents or incidents involving these materials.  It does not limit or minimize
the role played by local, State, Tribal, and Federal response efforts, but instead indicates the
steps to be undertaken by carriers and shippers to assist emergency responders in
performing their duties.  The RSC shall build upon the guidance in this standard and in
Appendix 8 to this Section C to prepare its Emergency Response Plan for railroad
shipments.  The Emergency Response Plan shall provide for a knowledgeable
representative of the RSC to be at the scene of an accident or incident as soon as possible
after being notified by DOE to provide technical assistance.  It shall also provide for
appropriate notifications to the NRC, DOE, DOT, the originating Purchaser, appropriate
State, Tribal, and local units of government and other RSCs in the event of an emergency.

2.2.10 QUALITY ASSURANCE PROGRAM AND PLAN

The RSC must have an NRC-approved Quality Assurance program meeting the
requirements of 10 CFR Part 71.

2.2.10.1 QA Program.  The RSC shall ensure that its QA program for Phase B and
Phase C meets all QA requirements for those systems, structures and/or
components and services to be designed, fabricated, procured, operated, tested, and
maintained by the RSC in accordance with 10 CFR Part 71 as required by the
QARD.  Appendix B of the QARD specifies that organizations that design or
fabricate transportation casks or ancillary equipment shall develop QA programs
that meet the requirements of 10 CFR Part 71, Subpart H and shall be accepted by
the procuring organization.  These QA programs will satisfy the QARD
requirements applicable to this Contract.  Controlled copies of the RSC’s NRC-
approved updated QA program(s), QA procedures, and evidence of NRC approval
shall be provided to DOE.  Prior to initiation of any activities subject to the above
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QA requirements, the RSC’s QA program(s) and QA Plan must be approved by
DOE.  Subsequent revisions to the RSC’s QA program(s) or procedures can be
reviewed by OCRWM for approval after RSC approval.  

2.2.10.2 QA Plan.  The RSC shall prepare a QA Plan that describes how the RSC’s
QA program and procedures will be used to control that work subject to QA
requirements.  The QA Plan shall include, but not be limited to:

- specifically identifying QA procedures and instructions that will be used by the
RSC to assure compliance with QA requirements for the work scope performed

- identifying the individuals responsible for performance and controlling the
applicable activities

- identifying the work scope and its related QA requirements for each
subcontractor and lower-tier subcontractor

- identifying and assuring the adequacy of the subcontractors’ and lower-tier
subcontractors’ QA programs for the scopes of work assigned

- flow down of applicable QA requirements from the RSC’s QA program and
RSC approval of subcontractors’ plans

- providing for oversight, evaluation and verification of work performed by the
RSC, its subcontractors and lower-tier subcontractors to assure compliance
with QA requirements

- identifying test and inspection activities and hold/witness points and provisions
for advance notification 

- providing for defects and non-compliance reporting and corrective action.

2.2.11  ENVIRONMENTAL DATA AND ANALYSES REPORT

Pursuant to 10 CFR Part 1021.216, DOE intends to prepare an independent and
comparative evaluation of the environmental impacts of acquisition of SNF Transportation
Cask Systems based upon environmental data and analyses supplied by each RSC.  Each
RSC, therefore, shall submit a report to DOE that contains such environmental data and
analyses.  The environmental data to be provided by the RSC shall be based upon the total
number of each type of system and number of components to be acquired, and the locations
of the fabrication facilities to be used to produce the systems and components.  The
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analyses to be conducted by the RSC shall evaluate any potential environmental impacts
associated with production of the systems and components as described in 10 CFR Part
1021. 216(g).  Such impacts should also include those associated with: air quality, health
and safety, liquid wastes, solid/hazardous wastes, and socioeconomic impacts.  The RSC
should identify foreseeable measures to mitigate potential environmental impacts.

Environmental data provided in this evaluation shall be limited to information that is
reasonably available.  If information is incomplete or unavailable, the extent and impact of
the missing information shall be described.  Any business sensitive or proprietary
information shall be clearly marked in the report.

2.2.12 BUSINESS AND FINANCE PLAN
(This section is subject to revision when contract financing methodology is
determined.)

The RSC shall provide a Business and Finance Plan that contains the business and finance
details associated with implementing Phases B and C.

2.2.12.1 Business.  The Business section of the plan for implementing Phase B and
C work shall include the following:

- if private financing is to be used, detailed text of all performance guarantees
which the RSC will provide, including any such guarantees that are a part of
the RSC's updated financial approach, debt ratings, or equity positions

- for each year of the Contract, an estimate of the required funding by DOE for
Phase B and C work scope and for payment of termination costs in the event of
a termination for convenience

- if private financing is to be used, proposed additional incentive features that
would provide DOE with more favorable terms and/or prices than are presently
available under the Contract pricing structure

2.2.12.2 Financial.  The Financial section of the plan for implementing Phases B
and C work shall include the following:

- identification of the teaming subcontractors, a summary of the level of
commitment of each teaming subcontractor, and any restrictions,
indemnifications or covenants required by the RSC of such teaming
subcontractors; each teaming subcontractor shall provide a set of audited
financial statements for the past three years
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- letter(s) of commitment from each teaming subcontractor and/or investor, and a
letter(s) of intent from each investor/lender including enumeration of all
applicable contingencies.

2.2.13 PHASE B/C FIRM FIXED RATE AND PRICE PROPOSAL

The RSC shall provide a fixed-price/rate proposal for each individual Servicing Region it
was awarded under this Contract.  The individual proposals shall be prepared in accordance
with the format and instructions provided in Phase B/C Price Proposal Format and
Instructions (Appendix 5 to this Section C).  Appendix 5 also provides instructions and a
format for submission of a combined proposal.  An individual proposal provides for
servicing a single specified region.  A combined proposal is one in which a single
organization services two Servicing Regions.  Each Servicing Region in a combined
proposal must also be priced separately.

2.3 PHASE B:  ACQUISITION OF EQUIPMENT AND MOBILIZATION (CLINS 0005
- 0009)

Phase B is anticipated to last approximately fourteen years.  The first four years (B1-4) will
cover initial equipment acquisition, including Transportation Equipment, Purchaser Support
Equipment, and Federal Facility Support Equipment, and pre-operational mobilization activities. 
The last ten years will cover management of Phase C waste acceptance and transportation
operations, and continuing equipment acquisition needed to support Phase C operations.

Prior to commencement of Phase C operations, the Management Plan shall be revised to include
provisions for managing both the continuing Phase B work scope and the Phase C work scope.

2.3.1 PHASE B REGIONAL SERVICING CONTRACTOR STARTUP
ACTIVITIES

The RSC shall continue to perform all required planning and shall commence the
development, integration, acquisition, communication and outreach work necessary to
establish a regional servicing capability for its Servicing Region(s).  Major Phase B work
activities include but are not limited to the following: 

2.3.1.1 Planning and Plans Maintenance. 

a.   Quarterly Project Management Reviews. The RSC shall present to DOE
quarterly project management reviews.  The purpose of these reviews is to:
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- provide the status of all work scope activities as they relate to the controlling
plans and schedules

- address any required or recommended changes to schedules and milestones,
and the impact of any such changes

- provide the status on all jointly identified open issues
- identify any new issues and their impact on any aspect of the work, and present

the RSC’s plans to close these issues
- discuss management items of interest, such as QA activities, funding, and near

term activities.

The principal attendees at these quarterly review meetings will be personnel from
DOE, the Federal Facility Operator, and the other RSC(s) as appropriate.  However,
personnel from other Federal government agencies, Purchasers, State, Tribal, and
local units of government, and other stakeholders may be invited by DOE to attend
the open portion of the meeting.  Such invitees have the option to attend the
meeting in person at their expense or to participate by teleconference.  The review
meetings will be hosted by the RSC.

 
b. Management, Procurement, and Business and Finance Plans.  The RSC shall

update and maintain the Management, Procurement, and Business and Finance
Plans to reflect, among other things, current planning, changes in the program,
schedules, and meetings/reviews.  The RSC shall notify DOE of any proposed
material changes to these plans and DOE shall have the right to disapprove any
such proposed material changes.

c. Quality Assurance Program and Plans.  The RSC’s QA Program, QA
procedures, and QA Plan shall be maintained to include current program and
regulatory requirements.  Controlled copies of the QA Program, QA
procedures, and QA Plan revisions, if any, shall be provided to DOE.  The RSC
shall provide DOE with evidence that its subcontractors’ QA programs and
plans meet the QA requirements applicable to the work scope being performed. 
For those subcontractors performing work with QA requirements under their
own QA programs, copies of NRC approval of their 10 CFR Part 71 QA
programs shall be provided to DOE.

d. Equipment Acceptance Plan. The RSC shall prepare an Equipment Acceptance
Plan.  This plan shall identify the specific pieces of equipment to be provided
under this Contract and all of the related analyses, demonstrations, inspections,
and tests required to demonstrate each piece of equipment’s compliance with
the respective specifications and Contract requirements.  The plan shall include
a description of the acceptance documentation to be provided with each piece
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of equipment.  This plan shall be used throughout Phase B by DOE for
acceptance of each piece of equipment after acceptance by the RSC at the
fabricator.  Successful completion of those analyses, demonstrations,
inspections, and tests as described in Section E.4 and as identified in the
Equipment Acceptance Plan, to be performed by the RSC and
witnessed/observed by the Contracting Officer or the Contracting Officer’s
designated representative, shall be the basis for acceptance of all equipment
provided under this Contract.

e. Purchaser Site Servicing Plans.  Throughout the Phase B period of
performance, the RSC shall maintain communication with the Purchasers in its
Servicing Region(s) to identify any changes required to Purchaser Site
Servicing Plans.  The RSC shall make required changes and updates, with
Purchaser concurrence and DOE approval, to the Purchaser Site Servicing
Plans.  All changes to the Purchaser Site Servicing Plans shall be evaluated by
the RSC to determine if changes to the Regional Servicing Plan will be
required, and if so, the Regional Servicing Plan shall be updated.

f. Regional Servicing and Transportation Plans.  The RSC shall have a plan to
fulfill delivery requirements of the Regional Waste Acceptance Schedule
(Appendix 1 to this Section C) to the Federal Facility.  The planning in the
Regional Servicing and Transportation Plans is based on the three year look-
ahead planning window with annual updates to the plans reflecting updated
out-year allocations and schedules provided by DOE.  If changes to these plans
are necessary, the RSC is responsible for developing changes and obtaining
concurrence of the affected Purchasers and approval from DOE.  Changes to
these plans that affect the delivery schedule or types of Transportation Cask
Systems require Federal Facility Operator concurrence.

g. Communications and Outreach Plan.  The RSC shall update the
Communications and Outreach Plan as necessary to reflect program changes,
changes in the RSC’s operating plans, and changes in State, Tribal, or local
units of government requirements that affect the RSC’s operations.  The RSC
shall notify DOE of any proposed material changes to this plan and DOE shall
have the right to disapprove any such proposed material changes.

h. Emergency Response Plan.  The RSC shall update the Emergency Response
Plan as required to reflect related changes in requirements, activities, or
schedules in the Regional Servicing Plan, Transportation Plan, and
Communications and Outreach Plan.  The RSC shall notify DOE of any
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proposed material changes to this plan and DOE shall have the right to
disapprove any such proposed material changes.

2.3.1.2 Acquire and Deliver Equipment.  

a. Acquire Equipment.  Acquisition of required equipment, structures, and other
systems and components is a significant work activity commencing early in
Phase B.  The RSC’s Procurement Plan shall identify all services, facilities,
and equipment the RSC will need to acquire to support the regional servicing
operations.  Further, the RSC’s Procurement Plan shall identify the equipment
designated as Transportation Equipment, Federal Facility Support Equipment,
and Purchaser Support Equipment in accordance with Section 2.3 above.  The
design and material requirements and criteria that apply to the casks and
supporting ancillary equipment to be used by the RSC or acquired by the RSC
for the Federal Facility are contained in the Technical Requirements (Appendix
2 to this Section C).

The RSC’s Procurement Plan shall include the equipment required to accept
and transport Purchaser-owned Dual-Purpose Canisters.

b. Deliver Equipment.  The RSC shall deliver the Federal Facility Support
Equipment to the Federal Facility not later than 90 days prior to start of Phase
C operations on a mutually agreeable schedule.  The Federal Facility Operator
will use the RSC’s Equipment Acceptance Plan to accept this equipment for
DOE.  The RSC shall provide data packages to include design, maintenance,
and QA records, operating and maintenance procedures, etc., needed for
operations, maintenance, and renewal of permits, licenses, and certificates. 
The RSC shall also provide a list of recommended spare parts and an initial
180-day supply of spare parts to the Federal Facility Operator to support
maintenance and minor repairs to the Federal Facility Support Equipment.  The
Federal Facility Operator shall be responsible for acquiring all spare parts
thereafter. The RSC shall provide all documentation necessary for the Federal
Facility Operator to acquire such spare parts.

2.3.1.3 Install and Operate the TRANSCOM System and Provide Training.  
The RSC shall procure or otherwise provide all hardware, software, personnel,
facilities, and purchased services necessary to establish and maintain TRANSCOM
capability to track all of the RSC’s shipments from origin to the Federal Facility.  A
description of the TRANSCOM system is provided in TRANSCOM Description
(Appendix 7 to this Section C).  The RSC shall be responsible for tracking the
shipments from originating Purchasers’ sites in its region(s) to the Federal Facility. 
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The RSC shall provide access to the TRANSCOM system only to those States and
Tribes designated by DOE.

At DOE’s request, in accordance with the procedure in Section H.24, TRANSCOM
Purchase Option, the RSC will provide to the States and Tribes designated by
DOE, the equipment and training required for such States and Tribes to have access
to the TRANSCOM system.  DOE may exercise this option at any time during the
term of the Contract starting in Year B-2.  The option may be exercised more than
once, but the total number of TRANSCOM units ordered will not be more than
specified in Section H.24, TRANSCOM Purchase Option.

2.3.1.4 Federal Facility Equipment Compatibility and Pre-operational
Testing.  

2.3.1.4.1 Equipment and Technical Support.  For those Transportation
Cask Systems the RSC plans to use for transportation of SNF to the Federal
Facility, the RSC shall provide the required equipment to the Federal Facility
Operator for determination of compatibility of the equipment with the Federal
Facility, pre-operational testing, and a readiness review of the facility’s
operations for a duration not to exceed 90 days.  The RSC shall implement any
required corrective action related to the equipment identified during the pre-
operational testing and readiness review.  The RSC shall provide such
equipment to the Federal Facility, in accordance with the schedule identified by
the Federal Facility Operator, for use during the period identified by the
Federal Facility Operator.  Upon completion of the Federal Facility Operator’s
readiness review, the equipment will be available for pickup at the Federal
Facility by the RSC.  The RSC shall provide technical support and assistance
to the Federal Facility Operator during the above operations.

2.3.1.4.2 Documentation.  To support the Federal Facility Operator’s
preparations for the above operations, not later than 24 months after the start of
Phase B, the RSC shall provide DOE a design report for each Transportation
Cask System the RSC plans to use.  The design report for each system shall
include the Safety Analysis Report as approved by NRC, design descriptions
and drawings, including parts lists, of system components not included in the
Safety Analysis Report, and such additional information as required for the
Federal Facility Operator to ensure Federal Facility compatibility with the
RSC’s systems.

2.3.1.5 Perform Pre-Startup Operations Demonstration and Readiness
Review.  At DOE’s direction, not earlier than 180 days nor later than 90 days prior
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to planned startup of waste acceptance and transportation operations, the RSC shall
perform a pre-startup operations demonstration of the equipment and systems
components to demonstrate the operability, interoperability, and capability of the
equipment and system components.  The operations demonstration shall be
performed at a site within the RSC’s region to be designated by the RSC and shall
include:

C demonstration of the Transportation Cask Systems
C demonstration of TRANSCOM and communications capability
C a rail shipment of an empty Transportation Cask from the demonstration site to

the Federal Facility 
C a truck shipment of an empty transport-only cask to the Federal Facility, if

applicable.

Concurrent with the operations demonstration, the RSC shall perform a readiness
review to evaluate its resources and capability, plans and procedures, and
supporting systems to support startup and sustain waste acceptance and
transportation operations provided for in the Regional Servicing Plan.  The RSC
shall prepare a Readiness Review Document which shall include a plan, a schedule,
and the acceptance criteria to be utilized during the readiness review and provide
this document to DOE for information.

2.3.1.6 Establish Communications and Coordination.  The RSC shall establish
and maintain routine communications with the other RSCs, if applicable, the
Federal Facility Operator, and DOE for the purpose of coordinating operations
planning, transportation operations, and delivery schedules to the Federal Facility. 
Additionally, the routine communications will facilitate resolution of issues and
problems of mutual interest to the other RSCs, if applicable, and the Federal
Facility Operator.  As a part of this activity, the RSC shall participate in quarterly
coordination meetings, attended by DOE, the Federal Facility Operator, and the
other RSCs.  These meetings shall be hosted by each RSC in turn.  This
requirement shall be incorporated in the Regional Servicing Plan and the
Transportation Plan.

The Federal Facility Operator shall be responsible for the coordination of the
delivery and return of all RSC Transportation Casks to ensure the efficient
operation of the Federal Facility.  The RSC shall provide the means for the Federal
Facility Operator to communicate directly with the RSC’s transportation carriers to
effect this coordination.  The Federal Facility Operator will keep the RSC informed
of any communications with the RSC’s transportation carriers.  The Federal
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Facility Operator will have no authority to direct the RSC’s transportation carriers
to incur costs in addition to costs authorized by the RSC.

2.3.1.7 Establish an Information Response Capability.  The RSC shall
establish an information response capability to respond to inquiries and requests for
technical information from Federal agencies, States, Tribes, and units of local
government regarding the RSC’s operations.  The RSC shall provide the capability
to respond with printed material, by electronic mail, and by telephone.  The
capability to respond by telephone shall be available during normal working hours
(8:00 AM until 5:00 PM local time) throughout the standard work week (Monday
through Friday), holidays excluded.  The RSC shall also establish and maintain a
capability to respond verbally and electronically to emergency response personnel
requests for information.  This capability shall include providing immediate
availability of technical staff capable of responding on a 24 hours a day - seven
days a week - year round basis, to first responder and/or officials representing State,
Tribal or local units of government requests for technical information on any of the
RSC’s shipments involved in incidents or accidents.

The RSC shall also be prepared to respond to emergency requests for information
and expertise from the Department of Energy, the Nuclear Regulatory Commission,
and other Federal agencies.

2.3.1.8 Permits, Authorizations, Licenses and Approvals.  As provided in
Section H.10, Permits, Authorizations, Licenses and Approvals, the RSC shall be
responsible for obtaining all required permits, authorizations, licenses and
approvals required to perform the work under this Contract.

2.3.2 OCRWM QA AUDIT, SURVEILLANCE, AND OBSERVATION SUPPORT

The RSC shall support OCRWM QA activities related to this Contract.  OCRWM QA
activities will include performance of QA audits of the RSC throughout performance of the
Contract.  Additionally, OCRWM will be performing surveillances and/or observations of
the RSC and its subcontractors’ activities.  The primary purpose of the audits,
surveillances, and observations is to monitor the RSC’s implementation of the QA
program. The support required for OCRWM’s QA activities may include:

- access to office space, supplies, and telephone service to support temporary on-site
activities by OCRWM or its designated representatives

- periodic meetings between the RSC and its subcontractors' personnel and OCRWM
or its designated representatives
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- access to the RSC’s and its subcontractor's facilities and records as necessary for
QA verification purposes by OCRWM or its designated representatives.

The NRC, Purchasers, States and Tribes may participate in some of the audits and
surveillances to ensure compliance with licensing requirements.

2.3.3 EMERGENCY RESPONSE SUPPORT

The RSC shall provide emergency response support to on-site officials responding to
emergencies related to the RSC shipment.  The support to be provided by the RSC shall be
defined in the RSC’s Emergency Response Plan as described in paragraph 2.5 of Appendix
8 to this Section C.

2.3.4 TRAINING 

The RSC shall provide the Purchasers and the Federal Facility operator with initial
qualification training on each type of system or item of equipment to be used for transport
of SNF at the applicable location.  The purpose of the training is to qualify their staff for
cask handling and loading/unloading operations, as required.  Such training shall include a
hands-on dry run of the equipment at each Purchaser’s facility.  Periodically, the RSC shall
provide refresher training for those Purchaser or Federal Facility staff requiring the training
to maintain their qualifications to operate the applicable systems.

2.3.5 ENGINEERING SUPPORT SERVICES

Engineering support services may be used by DOE to fulfill emerging requirements not
identified elsewhere that arise during the performance of the Contract.  Requests by DOE
may require the RSC to supply engineering support services to include 1) performing
studies, analyses, and testing; 2) providing DOE with technical expertise and guidance; 3)
preparing reports and developing data; 4) supporting requirements for technical experts at
special events; and 5) performing other tasks not otherwise identified, related to the
development, acquisition, testing, or operation of transportation systems.  DOE may
authorize the RSC to perform such services in accordance with the task order process set
forth in Section H.21, Ordering Procedure.

2.3.6 COMMUNICATIONS AND OUTREACH SUPPLEMENTAL SUPPORT

After utilization of the Core Hours for Communication and Outreach activities, the DOE, in
accordance with Section H.21, Ordering Procedure, may authorize the RSC to perform
additional Communication and Outreach activities (CLIN 0006) to support on-going and
new shipping campaigns.
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2.4 PHASE C - WASTE ACCEPTANCE AND TRANSPORT SERVICES(CLINS 0021 -
0104)

Phase C is the ten-year operational period for waste acceptance and transportation services. 
Commencement of Phase C will depend on establishment of SNF-receiving capability at the
Federal Facility.  When Phase C activities are authorized, the RSC shall commence waste
acceptance operations and transportation of SNF to the Federal Facility.

Specific Phase C work includes, but is not limited to:

C verification that the shipment documentation provided by the Purchaser is complete
• preparation of a Spent Nuclear Fuel Data Package for each Transportation Cask to include

all documentation required (e.g., Standard Contract documentation, Certificate of Title,
records showing compliance with the Transportation Cask Certificate of Compliance, and
the Nuclear Material Transaction Report - Form 741) to certify transfer of title in
accordance with Section H.16, Transfer of Title to Spent Nuclear Fuel

C transportation of SNF including in-transit physical protection, routing, and pre-notifications
C delivery of SNF to the Federal Facility
C providing communications support
• maintaining an office at the Federal Facility with RSC staff available when any of the

RSC’s shipments are en route to or from the Federal Facility.
C providing all heavy-haul and intermodal transfer support 
C acquisition of permits and payment of tolls and fees
C maintenance of equipment
• operation of TRANSCOM
• providing emergency response and accident recovery support as required.

2.4.1 WASTE ACCEPTANCE AND TRANSPORTATION 

Commencing with the startup of Phase C operations, the RSC shall: (1) accept the SNF
specified in its Regional Servicing Plan; (2) transport the SNF to the Federal Facility; and
(3) provide all of the communications, reporting, special handling and intermodal transfer,
transporter inspections, in-transit physical protection, and emergency information response
and accident recovery services and be available to assist in accident recovery operations, as
appropriate, per ANSI standard N14.27, Section 5.2.1 (2) and (3).

2.4.2 DELIVERY OF TRANSPORTATION EQUIPMENT

At the end of the Contract period of performance, the RSC shall deliver the items of
Transportation Equipment and Purchaser Support Equipment designated by DOE to the
Contracting Officer in a clean and useable condition.  The Contracting Officer will provide
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the RSC shipping and delivery instructions at the appropriate time.  The RSC shall provide
all required documentation to include design, maintenance, and QA records, and operating
and maintenance procedures, etc., needed for operations, maintenance, and renewal of
permits, licenses, and certificates.

2.4.3 STATE AND LOCAL PREEMPTION ACTIONS

If an RSC encounters or becomes aware of State, Tribal, or local regulations concerning the
transportation of radioactive materials (including the routing of radioactive material
shipments) which may conflict with Federal regulations and which may be candidates for
preemption in accordance with the Hazardous Materials Transportation Uniform Safety Act
of 1990, PL 101-615, the RSC shall promptly notify the Contracting Officer and other
RSC(s), if applicable.  The RSCs shall not ship through the affected jurisdiction until
authorized by DOE.

2.5 DISPOSITION OF ITEMS AND MATERIALS

The Contracting Officer will determine disposition of that Transportation Equipment and
Purchaser Support Equipment not designated by DOE for delivery to DOE and provide the RSC
with direction and delivery instructions as appropriate.  The RSC shall dispose of all scrap and
waste materials, to include any hazardous waste and low-level radioactive waste generated
through the performance of the work scope of this Statement of Work, in accordance with all
applicable laws and regulations. 
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APPENDIX 1

 REGIONAL WASTE ACCEPTANCE SCHEDULES

This Appendix contains a waste acceptance schedule for each of the four Servicing Regions for
the first ten years of operation.  The system waste acceptance rate is based on  Revision 4 of the
Civilian Radioactive Waste Management System Requirements Document  (referenced in Section
J, Attachment 1).

The allocation to each Purchaser is based on the 1995 Acceptance Priority Ranking with
allocations for DOE-owned spent nuclear fuel removed.  Note that the allocations are to the
Purchasers and are not sub-allocated to sites or reactors.  However, four Purchasers have fuel at
the GE Morris plant in Region 3.  One of these Purchasers is in Region 1, one in Region 3 and
two in Region 4.  The amount of fuel each of these Purchasers has in the GE Morris plant is
shown on a separate line in the Region 3 schedule.  It will be the responsibility of the RSC in
Region 3 to work with these Purchasers and to take custody and ship all fuel from the GE Morris
plant. 

Maps of the Servicing Regions are in Attachment 2 to Section J with all reactors and storage sites
shown.  This Appendix includes only those Purchasers with an allocation in the first ten years of
operation assuming that 22,200 MTU will be picked up.

The distribution of Purchasers by region is shown in Table 1-1 below:

DISTRIBUTION OF PURCHASERS, SITES, AND UNITS BY REGION

Region 1 Region 2 Region 3 Region 4 TOTALS

Purchasers 17 9 13 16 55

Sites 20 20 22 20 82

Units 31 36 31 28 126

Shutdown units 5 0 5 4 14

TABLE 1-1
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The yearly allocation in MTU for each region is given in Table 1-2 below:

ANNUAL ALLOCATION OF MTU BY REGION

YEAR

REGION 1 2 3 4 5 6 7 8 9 10 TOTALS

1 127.3 295.5 372.4 807.1 869.9 845.6 900.4 963.0 784.9 670.4 6636.4

2 0.0 123.9 271.5 448.0 1037.6 1138.7 1111.1 792.8 785.4 905.6 6614.6

3 264.8 173.4 518.2 609.3 892.6 834.2 656.5 584.4 675.8 730.3 5939.6

4 8.0 7.2 37.9 135.6 199.9 181.5 331.9 659.8 754.0 693.7 3009.4

TOTALS 400.0 600.0 1200.0 2000.0 3000.0 3000.0 3000.0 3000.0 3000.0 3000.0 22200.0

TABLE 1-2

Note:  Totals of columns and rows may not add to values shown because of rounding.
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REGION 1

REGIONAL WASTE ACCEPTANCE SCHEDULE
 

PURCHASER

SITES/
UNITS

MTU PER YEAR TEN
YEAR

TOTALYR 1 YR 2 YR 3 YR 4 YR 5 YR 6 YR 7 YR 8 YR 9 YR 10

BALTIMORE GAS & ELECTRIC CO 1/2 504.582.5 107.4 89.6 93.8 62.0 69.2

BOSTON EDISON CO 1/1 247.03.9 25.4 82.6 16.9 83.9 34.2

CONSOLIDATED EDISON CO 1/2 330.27.8 22.8 32.7 27.0 52.7 33.8 63.5 31.1 33.0 25.8

DUQUESNE LIGHT CO 1/2 249.413.8 48.7 35.2 63.6 56.3 31.8

GPU NUCLEAR CORP 2/2 515.731.1 43.0 46.8 114.4 51.7 36.4 21.6 45.3 57.7 67.7

MAINE YANKEE ATOMIC POWER CO 1/1 372.126.3 57.9 77.9 54.4 28.1 54.8 24.5 20.8 27.4

NEW YORK POWER AUTHORITY  2/2 514.080.6 64.7 106.4 67.4 71.9 62.0 61.1

NIAGARA MOHAWK POWER CORP 1/2 337.99.3 49.0 38.8 30.7 68.0 74.8 31.1 36.2

NORTH ATLANTIC ENERGY SERVICES CORP 1/1 0.0

NORTHEAST UTILITES SERVICE CO -
CONNECTICUT YANKEE 1/1 289.631.8 22.5 41.5 21.4 41.6 42.1 44.8 21.8 22.1 0.0

NORTHEAST UTILITIES SERVICES CO -
MILLSTONE 1/3 749.95.4 40.6 52.5 41.9 113.7 93.3 103.6 123.7 103.9 71.2

PENNSYLVANIA POWER AND LIGHT CO 1/2 393.189.6 146.0 78.7 78.7

PECO NUCLEAR COMPANY 2/4 920.442.7 158.0 143.4 102.8 105.0 149.8 117.4 101.3

PUBLIC SERVICE ELECTRIC & GAS CO 1/3 547.546.9 106.0 62.8 101.4 116.6 113.7

ROCHESTER GAS & ELECTRIC CORP 1/1 236.632.0 4.6 24.4 32.1 35.7 23.5 24.3 23.5 12.8 23.6

VERMONT YANKEE NUCLEAR POWER CORP 1/1 319.672.8 40.1 50.5 41.5 41.3 24.9 25.0 23.6

YANKEE ATOMIC ELECTRIC CO 1/1 108.99.8 10.1 9.7 18.0 8.5 9.4 17.7 8.3 9.2 8.3

17 Purchasers/20 Sites/31 Units (5 shutdown)

REGION TOTALS 127.3 295.5 372.4 807.1 869.9 845.6 900.4 963.0 784.9 670.4 6636.4
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REGION 2

REGIONAL WASTE ACCEPTANCE SCHEDULE
 

PURCHASER TOTAL

SITES/
UNITS

MTU PER YEAR TEN
YEAR

YR 1 YR 2 YR 3 YR 4 YR 5 YR 6 YR 7 YR 8 YR 9 YR 10

BABCOCK & WILCOX CO* 1/1 0.0 0.0 0.0 0.0 0.0 0.1

CAROLINA POWER & LIGHT CO 3/4 70.1 48.0 57.7 138.4 132.5 101.8 87.7 91.6 99.3 827.1

DUKE POWER CO 3/7 24.8 48.1 176.4 156.1 171.9 190.1 286.9 234.2 246.4 1535.0

FLORIDA POWER & LIGHT CO 2/4 20.8 62.2 88.9 156.5 137.1 147.6 86.6 86.9 122.2 908.9

FLORIDA POWER CORP 1/1 0.9 46.4 58.3 30.1 41.3 33.8 210.8

SOUTH CAROLINA ELECTRIC AND GAS CO 1/1 50.4 27.6 28.0 31.9 137.9

SOUTHERN NUCLEAR OPERATING CO
 - ALABAMA POWER CO 1/2 478.145.5 131.6 90.4 56.7 98.2 55.6

SOUTHERN NUCLEAR OPERATING CO
- GEORGIA POWER CO 2/4 0.0 0.0 0.0 5.2 91.6 105.2 103.2 116.3 103.3 126.5 651.4

TENNESSEE VALLEY AUTHORITY 4/8 64.1 297.6 269.1 244.0 33.1 65.0 972.7

VIRGINIA POWER 2/4 8.2 113.2 54.7 105.4 133.0 153.6 89.6 110.2 124.8 892.5

9 Purchasers/20 Sites/36 Units (0 shutdown)

REGION TOTALS 0.0 123.9 271.5 448.0 1037.6 1138.7 1111.1 792.8 785.4 905.6 6614.5

* All discharges in the Acceptance Priority Ranking (APR) published by OCRWM are listed to the 0.1 MTU level of precision.  The annual values for Babcock & Wilcox are
much    less than 0.1 MTU and the total is only 0.04 MTU.  The APR values are shown on the Babcock & Wilcox line, but are not included in the totals.
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REGION 3

REGIONAL WASTE ACCEPTANCE SCHEDULE
 

PURCHASER TOTAL

SITES/
UNITS

MTU PER YEAR TEN
YEAR

YR 1 YR 2 YR 3 YR 4 YR 5 YR 6 YR 7 YR 8 YR 9 YR 10

AMERICAN ELECTRIC POWER CO 1/2 28.5 29.1 160.0 92.8 119.3 35.7 65.7 71.1 602.2

COMMONWEALTH EDISON CO 6/13 21.1 80.3 194.9 326.8 385.3 319.1 279.4 342.6 335.9 347.6 2632.9

CONSUMERS POWER CO 2/2 2.5 87.3 30.0 32.8 59.9 24.8 3.1 25.9 32.0 298.3

DAIRYLAND POWER COOPERATIVE 1/1 0.7 6.0 3.0 3.9 4.8 5.7 6.1 7.8 38.0

DETROIT EDISON CO 1/1 23.6 24.5 48.0

DOW CHEMICAL COMPANY* 1/1

FIRST ENERGY NUCLEAR SER - CLEVELAND  1/1
ELECTRIC ILLUMINATING CO 22.6 76.7 99.4

FIRST ENERGY NUCLEAR SER.- TOLEDO EDISON CO  1/1 65.2 30.6 30.5 28.1 154.3

GENERAL ELECTRIC CO - MORRIS OPERATIONS 1/1 145.2 145.2

IES UTILITIES INC 1/1 15.4 36.4 32.0 23.6 22.0 23.4 21.9 19.1 193.9

ILLINOIS POWER CO 1/1 30.9 39.7 70.6

NEBRASKA PUBLIC POWER DISTRICT @GE 1/0 23.5 13.8 80.8 41.9 21.2 16.8 198.0

NORTHEAST UTILITIES SERVICE CO - CONNECTICUT
YANKEE ATOMIC POWER CO @GE 1/0 33.7 0.4 0.4 34.5

NORTHERN STATES POWER CO 2/3 4.5 36.8 60.0 65.9 80.0 59.7 91.8 52.3 39.1 490.0

NORTHERN STATES POWER CO @GE 1/0 31.0 53.3 5.2 45.5 63.1 198.2

SOUTHERN CALIFORNIA EDISON CO @GE 1/0 47.8 6.2 38.5 5.9 98.4

WISCONSIN ELECTRIC POWER CO 1/2 16.3 43.0 32.6 64.2 50.2 57.0 43.6 40.1 49.5 26.0 422.4

WISCONSIN PUBLIC SERVICE CORP 1/1 4.4 33.7 34.9 25.9 49.8 23.1 17.1 26.5 215.3

13 Purchasers/22 Sites/31 Units (5 shutdown)

REGION TOTALS 264.8 173.4 518.2 609.3 892.6 834.2 656.5 584.4 675.8 730.3 5939.6

* DOW CHEMICAL in Midland, Michigan has a TRIGA reactor.  No fuel has been discharged as of 10/01/97.  Future plans are not known.



DRAFT RFP # DE-RP01-98RW00320

C App. 1 - 6

REGION 4

REGIONAL WASTE ACCEPTANCE SCHEDULE
 

PURCHASER TOTAL

SITES/
UNITS

MTU PER YEAR TEN
YEAR

YR 1 YR 2 YR 3 YR 4 YR 5 YR 6 YR 7 YR 8 YR 9 YR 10

AEROTEST OPERATIONS, INC* 1/1

AMEREN UE 1/1 38.7 44.3 38.0 30.2 151.3

ARIZONA PUBLIC SERVICE CO 1/3 66.5 69.6 66.2 202.3

ENTERGY OPERATIONS, INC - ARKANSAS POWER
AND LIGHT CO 464.4

1/2

51.4 76.5 83.3 60.6 76.8 61.5 54.3

ENTERGY OPERATIONS, INC - GULF STATES
UTILITIES CO 104.5

1/1

30.5 41.1 32.9

ENTERGY OPERATIONS, INC - LOUISIANA POWER
AND LIGHT CO 141.1

1/1

38.6 67.5 35.1

ENTERGY OPERATIONS, INC - MISSISSIPPI POWER
AND LIGHT CO 202.1

1/1

101.5 50.4 50.2

GENERAL ATOMICS*** 1/1 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0
GENERAL ELECTRIC CO. - VALLECITOS** 1/1

NEBRASKA PUBLIC POWER DISTRICT 1/1 33.7 19.0 30.9 83.5

OMAHA PUBLIC POWER DISTRICT 1/1 22.1 35.3 14.7 31.3 22.9 16.4 15.2 13.7 171.7

PACIFIC GAS & ELECTRIC CO 2/3 7.2 5.9 15.8 61.7 51.1 109.9 251.6

PORTLAND GENERAL ELECTRIC CO 1/1 0.5 40.5 34.9 70.2 26.2 48.8 49.0 270.0

SACREMENTO MUNICIPAL UTILITY DISTRICT 1/1 35.2 49.1 32.0 30.1 82.0 228.4

SOUTHERN CALIFORNIA EDISON CO 1/3 0.7 1.2 13.3 19.2 109.4 83.2 112.7 60.5 400.1

STP NUCLEAR OPERATING CORP 1/2 10.6 87.4 98.1

TEXAS UTILITIES ELECTRIC CO 1/2 0.0

WASHINGTON PUBLIC POWER SUPPLY SYSTEM 1/1 40.4 52.8 38.1 131.2

WOLF CREEK NUCLEAR OPERATING CO 1/1 40.1 33.7 35.3 109.2

16 Purchasers/20 Sites/28 Units (4 shutdown)

REGION TOTALS 8.0 7.2 37.9 135.6 199.9 181.5 331.9 659.8 754.0 693.7 3009.4

 *   AEROTEST OPERATIONS, INC. in San Ramon, California has a TRIGA reactor.  No fuel has been discharged as of 10/1/97.  Future plans are not known.
 ** GENERAL ELECTRIC CO. in Vallecitos, California has a test reactor.  Quantities of fuel discharged and future plans are not known.
*** All discharges in the Acceptance Priority Ranking (APR) published by OCRWM are listed to the 0.1 MTU level of precision.  The annual values for General Atomics are       
        much less than 0.1 MTU and the total is only 0.015 MTU.  The APR values are shown on the General Atomics line, but are not included in the totals.
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APPENDIX 2

TECHNICAL REQUIREMENTS

The Transportation Cask Systems to be utilized and furnished by the Regional Servicing
Contractor(s) must be compatible with the Federal Facility which will receive, transfer, and handle
the casks and systems.  Although a site has not been selected and the design has not been
finalized, some design parameters of the facility are available to provide guidelines for
Transportation Cask System acceptance criteria.

The Federal Facility will be receiving from 300 to more than 500 Transportation Casks per year at
its design capacity of 3000 MTU per year.  Receiving, inspecting, and unloading these casks, and
placing the fuel into storage, while maintaining occupational radiation exposures as low as is
reasonably achievable, will require innovative handling techniques with as little “hands-on”
operations as practical.   This is to be achieved by the use of automated and remote handling
techniques in the removal of the casks from the transporters, preparation for unloading, and
removal of the cask contents.  The efficient application of these remote and automated handling
techniques could greatly enhance cask handling capability.  

The criteria in this Appendix are divided into two categories: Mandatory and Guidelines.  The
Mandatory category includes those items that will be required at the Federal Facility.  The non-
site-specific requirements are shown in Table 2-1. Guidelines include those design characteristics
that are desirable, but not mandatory,  for application of remote handling techniques.  These are
shown in Table 2-2 which has been adapted from Reference 2-1.  

Reference 2-1: SAND89-2444, “Cask System Design Guidance for Robotic Handling”,
Griesmeyer, J. M., Drotning, W. D., Morimoto, A. K., Bennett, P. C., October
1990
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TABLE 2-1
MANDATORY REQUIREMENTS

All Transportation Cask Systems  must meet the following criteria in order to be accepted and
used at the Federal Facility.  

DESIGN

No. Requirement

01 All Transportation Casks must be approved by the Nuclear Regulatory Commission as
evidenced by a current Certificate of Compliance issued in accordance with 10 CFR 71.

02 Lifting devices shall meet the requirements of NUREG-0612, Control of Heavy Loads at
Nuclear Power Plants, and ANSI N14.6, Special Lifting Devices for Containers Weighing
10,000 Pounds or More.

03 The maximum weight of a loaded Transportation Cask plus any items which must be
removed from the transporter with the cask shall not exceed 150 tons.

04 Transportation Casks shall have a minimum design service life of 40 years.

05 Supporting ancillary equipment shall have a normal service life that equals
commercial/industry standards.

06 Permanent nameplates shall be attached to each specific component or equipment in such a
manner that environmental conditions or usage by personnel shall not make the nameplates
illegible or remove or destroy the nameplates.

07 All exposed metal surfaces of ancillary equipment shall be painted as specified in No. 08
below, plated, or otherwise coated if corrosion resistant materials such as stainless steel are
not used.

08 High-quality, industrial-grade paints and/or coating suitable for elevated temperature use
and exterior weather exposure shall be used.  Coating requirements for lifting/handling
devices are described in ANSI N14.6, "Special Lifting Devices for Containers Weighing
10,000 Pounds (4500 Kg) or More"

09 All rail cars used to transport SNF, buffer cars, and escort cars shall meet the requirements
of Association of American Railroads Manual of Standards and Recommended Practices:
Section C - Car Construction - Fundamentals and Details; Section C, Part II, Volume 1 -
Specifications for Design, Fabrication & Construction of Rail Cars, M1001; and Section C,
Part II, Volume 2 - Appendices M-1001.
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10 All rail cars used to transport SNF, buffer cars, and escort cars shall meet the Association
of American Railroads (AAR) standards for unrestricted interchange in Rules of
Interchange for Railroad Cars (M0152) and Field Manual of the AAR Interchange Rules
(M0101) and shall meet the requirement of Rule 88 of the Association of American
Railroads “Office Manual of the AAR Interchange Rules.”

11 All truck trailers used to transport SNF shall be designed, fabricated, and maintained in
accordance with ANSI N14.30-1992, “Semi-Trailers Employed in the Highway Transport
of Weight-Concentrated Radioactive Loads - Design, Fabrication, and Maintenance.”

12 All Transportation Casks shall be capable of being unloaded at the Federal Facility in either
a wet or dry environment.

OPERATIONAL

1 All shipments of SNF by highway shall conform to all the Commercial Vehicle Safety
Alliance (CVSA) Enhanced North American Standard Level I Inspection Procedures and
Uniform Enhanced Out-of-Service Criteria.

2 All drivers and mechanics shall attend the awareness training and be proficient in the CVSA
Enhanced North American Standard Level I Inspection Procedures and Uniform Enhanced
Out-of-Service Criteria.
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TABLE 2-2
CASK DESIGN CONSIDERATIONS FOR REMOTE HANDLING

GUIDELINES FOR CASK SYSTEMS

Configuration and Construction
• Construction of the cask should minimize variations between cask systems of the same model.
• Obstructions on the personnel barriers and cask surfaces should be minimized.
• To the extent possible, lifting mechanisms should be integral with the lifted component.
• Where possible lifting points should be directly over the center of gravity of the object to be

lifted.

Approaches and Clearances
• Lifting by cranes requires enough lateral clearance to permit engagement of the lifting

mechanisms.

Latches, Fasteners, and Other Mechanisms
• Fastening mechanisms should be captured when possible to reduce storage and retrieval

operations.
• Bolts should be captured with spring return and crossthread prevention features and self-guided

mating to sockets.

Identification
• Model and serial number information markings for all separable components of the

cask/transporter system should provide for both automated and manual reading.
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PURCHASER SITE PLANNING CHECKLIST

In Phase A, the RSC has the responsibility to interact with all Purchasers within its Servicing
Region(s) to determine specific servicing requirements necessary to facilitate waste acceptance
and transportation activities. In fulfilling these responsibilities, the RSC is required to perform
certain functions associated with these determinations. 

This appendix provides examples of functional responsibilities for the RSC and is to be used by
the RSC as a guide in determining site specific servicing requirements.  Note that these
requirements include the acceptance and transportation of both uncanistered SNF and SNF
contained in dual-purpose canisters.  The functions listed below are applicable to both
uncanistered and canistered SNF.

1.  IDENTIFICATION OF SPENT NUCLEAR FUEL

- Verify SNF information is complete and sufficient to make the necessary cask
selection and suitability determinations.

- Determine if any special considerations or equipment  are required to adapt the
Transportation Cask or Canister to accommodate failed or damaged fuel, non-fuel
assembly hardware, basket spacers, or fillers, etc. 

- Determine if the SNF provided is consistent with campaign and site servicing plans.

2.  PLANT SITE INFORMATION

2.1 PLANT PHYSICAL INFORMATION

- Evaluate plant physical information for completeness and suitability.
- Complete required engineering evaluations and cost estimates for servicing the

Purchaser’s site.
- Identify facility or equipment modifications or special equipment required. 
- Perform detailed walk-through, evaluations and analysis of the cask receiving,

handling/ pool operations, loading, decontamination, and shipping areas to verify
suitability and identify special equipment or procedures required.

- Assure that the Purchaser is a registered user of the designated Transportation Cask. 
- Finalize equipment selection and modal determinations.
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2.2 REACTOR LICENSING AND TECHNICAL SPECIFICATION
CONSIDERATIONS

- Evaluate plant information, determine suitability of facilities, transportation systems,
needs for special equipment or operating restrictions or other limitations necessary to
comply with site licensing or operational envelopes. 

- Provide necessary engineering information to support Purchaser licensing needs and
technical specification upgrades.

2.3 SITE ACCESS AND PERSONNEL REQUIREMENTS

- Identify site access needs and necessary personnel data to support site access, security,
badging, personnel monitoring, on-site training, or other physical or personal screening
required by the Purchaser.

- Prepare necessary RSC personnel instructions and conduct training necessary to assure
that all RSC and subcontractor staff understand and comply with all Purchaser on-site
operating protocols.

2.4 ON-SITE SUPPORT SERVICES AND REQUIREMENTS

- Identify on-site services required to operate the transportation system. 
- Assure compatibility between equipment and utility services.
- Provide suitable adapters, auxiliary equipment or special tools as required.

2.5 OPERATING PROCEDURES

- Review applicable plant operating procedures to assure compatibility with cask
operations.

- Provide transportation equipment and system operating and maintenance procedures
to the Purchaser. 

- Assist the Purchaser in its development of site-specific procedures.
- Provide guidance to the Purchaser in establishing operating protocols, personnel

training requirements and equipment assembly and checkout requirements prior to
system first use. 

- Assist the Purchaser in determining specific needs for the Purchaser’s operations staff
including suggested staffing levels and skills mix appropriate to assure effective
operation of the RSC Transportation Cask Systems. 

3.  NEAR SITE TRANSPORTATION INFRASTRUCTURE

- Assess site access, identify proposed route and route alternatives.
- Assess proposed route suitability, determine heavy haul or inter-modal needs,
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including location of suitable inter-modal transfer sites and equipment. 
- Identify fees, permits, or local approvals required. 
- Identify seasonal or operating time restrictions.
- Determine availability and suitability of local support services.
- Develop procedures, and train operating staff for the near-site transportation

operations.
- Obtain necessary permits or approvals from state, local or tribal jurisdictions.
- Secure approval to use private property, facilities, or equipment. 
- Acquire support services and equipment.
- Perform equipment checkouts and dry runs or demonstrations.

4.  TRAINING

- Identify Purchaser staff training requirements. 
- Prepare training plans, audio visual or other training aids, models or equipment mock-

ups.
- Provide training facilities.
- Provide training covering all aspects of Transportation Cask System operation,

including assembly if required, calibration or adjustment, use of special tools,
operating protocols, lifting and handling, loading, removal and installation on transport
vehicle, operating limits, including allowable dose limits, recovery from up-set or off-
normal conditions, including safe-shut down procedures, decontamination, and
incidental maintenance including replacement of normal wear items.

- Determine Purchaser training of RSC staff required for access to the Purchaser’s site.
- Identify staff and provide information necessary to aid the Purchaser in establishing

appropriate training requirements.
- Assure staff availability for training of Purchaser’s staff in a timely manner. 

5.  EQUIPMENT

- Consult with the Purchaser in selecting specific equipment for servicing the
Purchaser’s site including situations where previously deployed dry storage systems
must be accommodated by the RSC.

- Supply a Transportation Cask System suitable for use at the Purchaser’s site.
- Comply with all Purchaser quality assurance requirements including the provision of

appropriate quality assurance records and documentation. 
- Identify maintenance that is required during routine equipment utilization, as well as

decontamination and packaging requirements for removal of the RSC’s equipment at
the completion of the shipping campaign. 

- Assist the Purchaser in determining what Purchaser staff training and orientation are
required to assemble and checkout the equipment prior to first use. 

- Provide the Purchaser with all required documentation for the Transportation Cask
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Systems as required to meet NRC regulations, including but not limited to, copies of
the Safety Analysis Report, Certificate of Compliance, and applicable QA records.

- Supply or arrange for all equipment for inter-modal transfer as required.

6.  OPERATIONS

- Provide assistance and technical support to the Purchaser during the on-site cask
handling, loading and preparation operations. 

- Observe the SNF loading and confirm the loading operations in accordance with the
SNF verification plans. 

- Confirm that all off-site factors are resolved prior to accepting the shipment from the
Purchaser.

- Confirm DOE and NRC approval of the transportation route, obtain local or state
permits, and finalizing any arrangements with the carriers and inter-modal service
providers as necessary. 

- Confirm that the SNF data package is complete and the shipping papers are in order. 
- Assure that appropriate pre-shipment notifications and security arrangements are in

place prior to accepting the shipment from the Purchaser.

7.  COMMUNICATIONS

- Establish points of contact with the Purchaser and others to assure all site specific
needs relative to the SNF acceptance and transportation services are met. 

- Consult with the Purchaser regarding communication and dealing with the local
jurisdictions.  Points of contact should include:  Governor’s designee, State
Department of Transportation, heavy haul/inter-modal service operators, railroad or
trucking company, county and local and Tribal authorities. 

- Coordinate with the Department and the Purchaser to assure that required local
emergency response capability has been established.
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APPENDIX 4

RSC/FEDERAL FACILITY INTERFACES

This Appendix summarizes the major functions associated with the Federal Facility to be
performed by the RSC and by the Federal Facility Operator.

1. Regional Servicing Contractor’s Functions

- Prepare planning information related to the RSC’s interactions with the Federal
Facility Operator covering all aspects of the RSC’s operations including delivery
options, schedules, and the supply of equipment and spare parts

- Provide equipment to the Federal Facility Operator for determination of compatibility
of the RSC’s equipment with the Federal Facility, pre-operational testing, and a
readiness review of the facility’s operations

- Provide technical support and assistance to the Federal Facility Operator during pre-
operational testing, readiness review, and routine operations as required

- Provide the Federal Facility staff with initial qualification training on each type of
system or item of equipment to be used at the Federal Facility and provide refresher
training as required

- Provide all required documentation, such as QA records, operating procedures, and
maintenance procedures for all RSC supplied equipment to be used at the Federal 
Facility

- Deliver the Federal Facility Support Equipment to the Federal Facility and provide
data packages to include design, maintenance, and QA records, operating and
maintenance procedures, etc., needed for operations, maintenance, and renewal of
permits, licenses, and certificates

- Provide a list of recommended spare parts and an initial 180-day supply of spare parts
to the Federal Facility Operator to support maintenance and minor repairs for the
Federal Facility Support Equipment and provide all documentation necessary for the
Federal Facility Operator to acquire such spare parts

- Provide all ancillary equipment required to handle the Transportation Cask(s) provided
by the RSC

- Provide a means for the Federal Facility Operator to communicate directly with the
RSC’s transportation carriers

- Interface with the Federal Facility Operator to ensure that all shipments are
coordinated with shipments from other regions

- Provide notification of delivery of Transportation Casks and all other equipment
- Deliver loaded Transportation Casks 
- Resolve any non-compliant regulatory conditions on Transportation Casks
- Remove unloaded Transportation Casks from Federal Facility
- Maintain an office at the Federal Facility with RSC staff available when any of the RSC’s
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shipments are en route to or from the Federal Facility

2. Federal Facility Operator Functions 

- Perform cask receipt and inspections
- Accept the shipment
- Hitch/unhitch prime mover
- Inspect transporter for security/safeguards compliance
- Perform transporter radiation surveys
- Perform transporter washdowns
- Move transporter to transfer facility/queuing area
- Perform transportation cask radiation surveys
- Perform transportation cask (vertical and horizontal) SNF transfer preparations
- Perform transportation cask (vertical and horizontal) SNF transfers
- Perform incidental service and maintenance on casks and Federal Facility Support

Equipment
- Furnish spare parts for Federal Facility Support Equipment (after first 180 days)
- Provide all equipment required to unload casks including fuel grapples
- Perform remote operations in transfer facility including cask unloading
- Perform cask/equipment decontamination
- Perform cask transporter preparation for departure
- Perform confirmation of verification documentation of SNF
- Perform vent/test and inerting activities
- Perform incidental maintenance on Transportation Casks 
- Prepare unloaded transportation cask system for transport from Federal Facility
- Provide office space with utilities for the RSC representative(s)
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APPENDIX 5

PHASE B/C PRICE PROPOSAL FORMAT AND INSTRUCTIONS

1.0  GENERAL

The Phase B and C price proposal shall contain (1) the fixed prices and fixed rates required by the
Contract Line Item Numbers (CLIN) described below on the pricing sheets in Attachment A; and
(2) the supplemental data necessary to fully support the reasonableness of the proposed prices and
rates in accordance with the pricing sheets in Attachments B, and C.  An Offeror shall submit a
complete set of pricing sheets for each Servicing Region proposed.  An Offeror submitting a
combined proposal for two Servicing Regions shall submit a complete set of pricing sheets from
Attachment A and the required supplemental data, all clearly marked as a combined proposal. 
Each Servicing Region in the combined proposal must have also be proposed and priced
separately.

2.0  PRICING STRUCTURE

The pricing structure for this proposal is based on the CLINs described below.

2.1 FEDERAL FACILITY SUPPORT EQUIPMENT (CLIN 0005)

The Federal Facility Support Equipment CLIN covers the fixed price for all of the Federal Facility
Support Equipment (as defined in the Glossary in Section C),  and includes spare parts and all
costs for packing, handling and shipping of the equipment to the Federal Facility.  The RSC shall
provide as many subCLINs as required with each subCLIN applicable to only one set of
equipment.  In addition to the fixed price, each subCLIN shall contain a brief description of the
equipment.  The price of such Federal Facility Support Equipment shall be provided in this CLIN
and shall not be included in the fixed rates for SNF delivery. See Attachment D to this Appendix
for an example of how this CLIN might be completed.  The DOE reserves the right to selectively
procure the Federal Facility Support Equipment so that identical equipment will not be procured
from different RSCs. 

2.2 COMMUNICATION AND OUTREACH SUPPLEMENTAL SUPPORT (CLIN
0006)

This CLIN covers only labor and material costs in excess of  the total costs included in the
Communications and Outreach Core Hours (which are included in CLIN 0008) described in
Section H.7, Communication and Outreach Core Hours.  CLIN 0006 hours must be requested by
DOE in accordance with Section H.21, Ordering Procedure.  Under this CLIN, the RSC shall
provide a maximum of 195,520 hours.  Such hours shall be provided at a labor rate which shall be
a composite rate for all staff expected to be providing these hours and shall include all indirect
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costs and profit.  Estimated costs for materials including travel shall also be proposed; such costs
shall not include profit.  These hours shall be priced assuming they will be utilized starting in year
5 of Phase B and expended at a uniform annual rate thereafter.

2.3  ENGINEERING SUPPORT SERVICES (CLIN 0007)

Engineering support services will be used by DOE to fulfill emerging requirements during the
performance of the Contract.  DOE may authorize the RSC to perform tasks in accordance with
the procedure described in Section H.21, Ordering Procedure.  Under this CLIN, the RSC shall
provide 195,520 hours.  The RSC shall provide a fixed composite labor rate applicable to all staff
to be providing engineering support services.  Labor rates shall be proposed for the labor
categories shown on the pricing sheets for this CLIN in Attachment A.  These proposed labor
rates shall include all indirect costs and profit.  Estimated costs for materials including travel shall
also be proposed.  Profit on material costs will not be allowable. These hours shall be priced
assuming they will be utilized starting in year 5 of Phase B and expended at a uniform annual rate
thereafter.

2.4 PHASE B EQUIPMENT ACQUISITION AND MOBILIZATION (CLIN 0008)

This CLIN covers Phase B activities which do not fall under  CLINs 0005 - 0007.  CLIN 0008
covers activities such as project management; quality assurance, mobilization, emergency
response, Core Hours for Communications and Outreach (the RSC shall furnish 97,760 Core
Hours for Communications and Outreach activities.); updating and maintaining plans; costs of
Transportation Equipment and Purchaser Support Equipment; and unrecovered engineering,
design, and licensing costs.  This CLIN is not separately priced as the costs are to be recovered in
the fixed rates for delivery of SNF in Phase C.  These costs shall be amortized equally over all fuel
assemblies to be delivered in Phase C based on the allocations to be provided by the DOE 120
days prior to the end of Phase A.  The costs to be included in this CLIN shall be listed on the
appropriate sheet in Attachment A.  An example of how this sheet might be completed is shown in
Attachment E.

2.5 TRANSCOM Equipment and Training (CLIN 0009)

This CLIN covers TRANSCOM equipment and training to be furnished at DOE’s request to
designated State and/or Tribal organizations.  The equipment and training is to provide the
capability for the State or Tribal organization to track the RSC’s shipments to and from the
Federal Facility.  A maximum of 25 units of equipment and training will be requested by DOE in
accordance with the procedure in Section H.24, TRANSCOM Purchase Option.
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2.6 OTHER WORK (CLINS 0010 THROUGH 0020)

These CLINs are reserved.

2.7 PHASE C WASTE ACCEPTANCE AND TRANSPORTATION SERVICES
(CLINS 0021 THROUGH 0104)

Waste Acceptance and Transportation Services CLIN fixed rates cover (1) all Phase C  activities
directly associated with the acceptance and transportation of SNF from a Purchaser’s site to the
Federal Facility, including freight charges for rail, truck, barge, or heavy-haul as applicable,
security, shipment tracking, labor, travel, and any required  intermodal and special rigging
services,  and (2) the Phase B costs included in CLIN 0008.  

Due to uncertainties with regard to the scheduling and quantities of SNF available for transport
from Purchasers’ sites, the fixed rates under these CLINs are organized based on site specific
waste allocations for years C1 through C3 and years C4 through C10.  Rates proposed for the
allocations and schedules for waste acceptance during years C1 through C3 are to be based on the
final allocations and schedules provided by DOE 120 days prior to the end of Phase A.  Rates
proposed for years C4 through C10 are to be based on estimated out-year allocations of SNF and
schedules for fuel acceptance which will be provided by DOE 120 days prior to the end of Phase
A.  The final allocations and schedules for SNF delivery for each of the succeeding out-years (C4
through C10) will be provided by DOE on an annual basis, e.g. the final allocations and schedules
for C4 will be provided in C1, for C5 in C2, etc.

3.0  PRICING ASSUMPTIONS

The following assumptions are to be used in preparation of the Phase B/C Price Proposal (CLINs
0005 - 0104):

! Fixed prices for CLINs 0005, 0007, and 0009 for the years B1 through B4 shall
not be subject to Section H.4, Economic Price Adjustments;

! All other rates and prices (after year B4) may be subject to an economic price
adjustment as defined in Section H.4, Economic Price Adjustments;

! A 3% (three percent) annual escalation rate should be assumed beginning in year
B5, (the first year of Phase C) for pricing purposes.

! The timing of payments for the CLINs described above is shown in the table below:
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CLIN Title Payment Event

0005 Federal Facility Support TBD
Equipment

0006 Communications and Outreach TBD
Supplemental Support

0007 Engineering Support Services TBD

0008 Phase B Equipment Acquisition TBD
and Mobilization

0009 TRANSCOM Equipment and TBD
Training

0010- Reserved
0020

0021- Waste Acceptance & TBD
0104 Transportation Services

4.0  PRICING SHEETS

The RSC shall complete the pricing sheets provided in Attachment A which encompass the
required information for each of the CLINs described above.

5.0  SUPPLEMENTAL  DATA

To facilitate price evaluation and comparison, the RSC shall provide cost and pricing data for  the
CLINs listed above.  The presentation of such data shall conform to the maximum extent
practicable to the format provided in Attachments B and C.
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ATTACHMENT A
CONTRACT LINE ITEM NUMBER (CLIN) LIST

CLIN 0005 - FEDERAL FACILITY SUPPORT EQUIPMENT

subCLIN Equipment Description For Use with Quantity Unit Price Extended
Cask Model Price

0005A

TOTAL PRICE OF ALL FEDERAL FACILITY SUPPORT EQUIPMENT
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ATTACHMENT A
CONTRACT LINE ITEM NUMBER (CLIN) LIST (Continued)

CLIN 0006
 COMMUNICATIONS AND OUTREACH SUPPLEMENTAL SUPPORT

Item Rate* or Quantity Extended
Amount Price

Labor Rate 195,520 hours**

Materials including travel (costs only) --- ---

CLIN 0007 - ENGINEERING SUPPORT SERVICES

Item Rate* or Quantity Extended
Amount Price

 Labor Rate 195,520 hours***

Materials including travel (costs only) --- ---

    * The labor rate shall be a composite rate for all staff expected to be providing these hours.
  ** For pricing purposes, assume these hours will be utilized starting in year 5 of Phase B and         
    expended at a uniform rate thereafter.
*** For pricing purposes, assume these hours will be utilized starting in year 1 of Phase B                
    and expended at a uniform annual rate thereafter.
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ATTACHMENT A
CONTRACT LINE ITEM NUMBER (CLIN) LIST (Continued)

CLIN 0008 PHASE B EQUIPMENT ACQUISITION AND MOBILIZATION

subCLIN Detailed Description of Equipment or Service Price

0008A
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ATTACHMENT A
CONTRACT LINE ITEM NUMBER (CLIN) LIST (Continued)

CLIN 0009 TRANSCOM EQUIPMENT AND TRAINING

subCLIN Detailed Description of Equipment and Training Price

0009A
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ATTACHMENT A
CONTRACT LINE ITEM NUMBER (CLIN) LIST (Continued)

WASTE ACCEPTANCE & TRANSPORTATION SERVICES
SERVICING REGION 1

CLIN
0021 Baltimore Gas & Electric Co. - Calvert Cliffs 1 & 2

RATES AND EXTENDED
PRICES

Phase C MODE Canistered? Quantity of RATE EXTENDED
Year Y/N Fuel $/FA PRICE

Assemblies $

1

2

3

4

5

6

7

8

9

10

TOTAL PRICE

NOTE: A table similar to the above for each Purchaser site will be included in the final RFP.
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ATTACHMENT B

SUPPLEMENTAL DATA SHEET

The forms in this Attachment B shall be used for the following CLINs modified as appropriate.  A
separate set of forms shall be used for each CLIN or subCLIN as necessary to provide all requested
information.

CLIN 0005 - FEDERAL FACILITY SUPPORT EQUIPMENT

CLIN 0006 - COMMUNICATIONS AND OUTREACH SUPPLEMENTAL SUPPORT 

CLIN 0007 - ENGINEERING SUPPORT SERVICES

CLIN 0008 - PHASE B EQUIPMENT ACQUISITION AND MOBILIZATION

CLIN 0009 - TRANSCOM EQUIPMENT AND TRAINING

Assumptions:
(State all assumptions used in the preparation of the pricing on this sheet.)

Cost Element Number/ Proposed Proposed Reference:
Units Unit Cost Total Cost (Source of

Data)

Materials:
(Provide a consolidated priced summary of individual
materials with respective cost data and source of cost
data)

Subcontracts, Purchase Orders,
Material Orders, Interdepartmental
Work Orders, etc:
(Provide a consolidated priced summary of
purchased items and services and sources of cost
data.  All purchased labor must be identified and
broken out by labor category and mix.  Each
subcontractor shall submit comparable sheets for
their scope of work.  Proprietary data may be
submitted separately in a sealed envelope.)
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Cost Element Number/ Proposed Proposed Reference:
Units Unit Cost Total Cost (Source of

Data)

Direct Labor:
(Provide a consolidated priced summary of all
direct labor by labor category and mix to include
hours)

Fringe Benefits

Overhead

Other Direct Costs:
(Provide a consolidated priced summary of all
other costs not covered above -- e.g. travel, per
diem, computer and consultant services,
packaging, packing, special tooling, etc.)

General and Administrative Costs

Facilities Capital Cost of Money:
(If applicable, submit Form CASB_CMF and
show calculation of the proposed amount. 
Provide proposed total cost on this sheet.)

Total Price N/A
(Sum of Proposed Total Costs for all Cost
Elements)
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ATTACHMENT C

SUPPLEMENTAL  DATA SHEET 

CLINs 0021 through 0104 - Waste Acceptance and Transportation Services

CLIN ___________    Site:  ______________________________________________________

(Supplemental data and information will be required to support the rates per fuel assembly
for acceptance and transport of SNF from each Purchaser site to the Federal Facility.  The
format for this information is being developed and will be included in the final Request for
Proposal.)
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ATTACHMENT D
CONTRACT LINE ITEM NUMBER (CLIN) LIST EXAMPLES 

CLIN 0005 - FEDERAL FACILITY SUPPORT EQUIPMENT

subCLIN Equipment Description For Use with Quantity Unit Price Total Price
Cask Model

0005 A All necessary handling equipment AA-41 1 $ 1,234,567 $ 1,234,567
 (71-9997)

0005 B All necessary handling equipment AA-37 1 $ 2,345,678 $ 2,345,678
 (71-9999)

0005 C All necessary handling equipment AA-59 1 $ 1,987,654 $ 1,987,654
 (71-9998)

0005 D

0005 E

0005 F

....

....

0005 n
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ATTACHMENT E
CONTRACT LINE ITEM NUMBER (CLIN) LIST EXAMPLES 

CLIN 0008 PHASE B EQUIPMENT ACQUISITION AND MOBILIZATION

subCLIN Detailed Description of Equipment or Service Price

0008A Project Management

0008B Quality Assurance

0008C Mobilization

0008D Emergency Response

0008E Communication and Outreach - 97,760 Core Hours

0008F Updating and Maintaining Plans

0008G Transportation Equipment

0008H Purchaser Support Equipment

0008n
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APPENDIX 6

EQUIPMENT LIST

The table in this Appendix lists equipment that DOE expects would be included in  Transportation
Equipment, Purchaser Support Equipment, Federal Facility Support Equipment, and Other
Operations Equipment to be provided by the RSC.  The listings are not all inclusive and different
types of systems may have different items.  The RSC shall provide a complete listing of all
equipment for each category in the RSC’s Procurement Plan (Section C.2.2.4).

    

Item Transporta- Purchaser Federal Other
tion Support Facility Operations

Equipment Equipment Support Equipment
Equipment

Transportation Cask Systems

Transportation Casks (Rail and X
Truck)1

Impact Limiters with attachment X
bolts

    Cask Truck Trailers X

    Cask Rail Cars X

    Transport Skids and Tie Downs X

    Personnel Barriers X

All Items Attached to Cask Rail X
Cars3

Transport Operations Equipment 

    Buffer Cars X

    Escort/Personnel Cars X2

    TRANSCOM Equipment X

    All Communications Equipment X

    Audio/Visual Equipment X
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Equipment Equipment Support Equipment
Equipment
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Computers and Peripheral X
Equipment

    Equipment for Security Personnel X

Support Equipment (Ancillary
Equipment)

Special lifting equipment/rigs/tools X X
for casks and other furnished
equipment

    Trunnion installation/removal tools X X

    Cask upenders X X

Storage/shipping skids/containers X X
for all furnished equipment

All special tools/rigs/equipment X X
required to remove/install cask
attachments4

Contamination prevention X X
equipment such as
covers/skirts/shrouds

    Horizontal lifting beams/slings/rigs X X

Transport skid lifting X X
beams/slings/rigs

    Site specific equipment X X5

    Spare parts X X6

Vacuum drying system including X
cask attachments

Leak testing and detection X
equipment/instruments
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Cask-specific temperature X
measuring equipment/instruments

Other Operations Equipment7

    Locomotives X

    Truck tractors X

Escort vehicles for highway X
shipments

Heavy-haul/barge/intermodal X
equipment

Notes:
1. Transportation casks include the cask body, inner/outer closures (lids), baskets including

basket spacers, adapters and tiedowns, bolts, closure seals and seal retainers, lifting or
handling trunnions, and removable shielding.  This term also includes rail transportation
overpacks required to transport Purchaser owned/supplied Dual-Purpose Canisters.  Specific
cask systems may not include all of the listed items or may include additional items not listed.

2. Escort/personnel cars include all support equipment installed or used in the cars such as
tracking, communications, emergency/night vision lighting, video cameras, radiation
measuring instruments, auxiliary power systems, furnishings, etc.

3. Items attached to the cask rail cars could include impact limiter removal/storage devices, tool
boxes, etc.

4. Cask attachments could include closures (lids), dust covers, removable shielding, seal
protectors, loading guide devices, impact limiters, vent covers, etc.

5. Site specific equipment could include redundant lifting adapters, crane hook adapters, seismic
restraints, etc.

6. Spare parts shall be supplied to Purchasers for incidental maintenance of the casks and
ancillary equipment.  Spare parts to be supplied to the Federal Facility shall be the 180-day
supply as defined in Section C.2.3.1.2.b.
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7. It is expected that the RSC will provide the prime movers and escort vehicles through an
arrangement with the service provider.  However, if any of these items are purchased, they
will become the property of DOE.  For those Purchaser sites which must use heavy-haul
and/or barge to move the transportation casks from the reactor to a rail car, the RSC must
provide all necessary equipment, facilities, and services.  The equipment and facilities will be
different for each Purchaser facility and will not be listed here.  The RSC can provide the
equipment and facilities by purchase, lease, or through arrangements with a service provider. 
The RSC shall provide a list of all equipment and facilities which are purchased and which will
be designated as Transportation Equipment and which will become the property of DOE.

Other types and items of equipment will be required to load, handle, test, and move the
transportation casks.  The RSC is NOT required to supply this type of equipment as defined in the
following list:

- standard equipment which would normally be used at a Purchaser’s reactor site or the
Federal Facility, e.g., radiation detectors, video equipment, standard tools,
decontamination equipment, canister welders, NDE equipment, scaffolding, temporary
shielding, etc.

- fuel assembly grapples
- equipment used to move the cask after removal from the transporter (except lift beams)

e.g., air pallets, transfer cars, etc.
- transfer casks or any other equipment required to handle/lift/load Purchaser

owned/supplied Dual-Purpose Canisters
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APPENDIX 7
TRANSCOM: A Transportation Tracking and Communications System

The U.S. Department of Energy (DOE) and its predecessor agencies have maintained a record of
safe and efficient transportation of radioactive materials for more than 40 years. A significant
enhancement to this effort is a transportation tracking and communications system called
TRANSCOM. The TRANSCOM system combines satellite communications, computerized data
base management, user networks, and ground communications to track the progress of enroute
shipments of hazardous materials. 

The primary objective of TRANSCOM is to provide a central monitoring and communications
center for DOE shipments of spent fuel, high-level waste, and other high visibility shipping
campaigns. With this system, DOE can continuously monitor the location and status of these
shipments within the continental United States. Should an emergency response be necessary, the
TRANSCOM system will allow for quick and effective coordination of emergency operations by
providing valuable information to response teams and DOE field offices. 

TRANSCOM uses communications equipment and a satellite positioning-reporting system to
track truck, rail and barge shipments. Shipment information is transmitted to a satellite receiving
station where the position is determined. This information is relayed to the TRANSCOM Control
Center (TCC) in Oak Ridge, Tennessee, through a telecommunications link. The TRANSCOM
central computer uses this information to display the shipment information on a series of
computer generated maps. Shipment position is relayed at selected intervals from the satellite
system to the TCC computers, and the shipment location is then updated on the maps. A satellite
communications system allows all TRANSCOM users to communicate with each other and the
TCC. 

TRANSCOM provides authorized users with special software to use with their personal
computers, modems and telephone lines. Authorized users can access the TRANSCOM system to
obtain unclassified information concerning current and upcoming shipments and specific
information such as schedules, planned routes, and the types of materials being transported, as
well as emergency response information specific to each shipment being tracked. 

The TRANSCOM system has demonstrated its capability to provide reliable tracking and
communication between shipment vehicles, the TCC and other users monitoring high-visibility
DOE shipments. With nearly 100 shipments tracked annually, the number of users regularly
accessing the system will continue to grow as its use expands into new areas to include a greater
variety of organizations. 

Source of this description:  http://www.em.doe.gov/trans/transcom.html dated 9/12/95.
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APPENDIX 8

OPERATIONAL PROTOCOLS

As specified in Section C, Paragraph 2.2.7, the RSC is required to prepare a Transportation Plan
that describes the RSC’s operational strategy and delineates the steps which will be implemented
to ensure compliance with all regulatory and other DOE requirements.  This includes
identification of proposed routes and associated routing considerations,  coordination and
communication with all participating organizations and agencies, including other RSC(s), DOE,
State, Tribal and local units of government, and interactions with appropriate Federal and State
organizations.

This Appendix sets forth DOE requirements that are to be met in formulating the overall approach
to transport operations.  These requirements are in addition to any other Federal or State
regulatory requirements. Additional plans required by this appendix are to be considered  part of
the RSC’s overall Transportation Plan required as a Phase A deliverable specified in Section F
Appendix 1.

1.0  Planning and Mobilization 
The requirements described herein are primarily associated with Phase A and Phase B
planning and mobilization activities.  These requirements should be used to establish the
baseline operational organization and protocols to be used during early mode and route
identification, fleet planning and carrier interactions.

1.1 Mode Selection
The RSC will be provided a current Delivery Commitment Schedule (DSC) and other
supporting data for each site to be serviced. These documents will provide information
to support site specific modal recommendations based on Purchaser(s) facility
capabilities.  It may include a specific mode reflecting the Purchaser’s preference.  In this
case, the RSC is required to provide transportation systems which are compatible with
this mode designation unless other infrastructure constraints make the Purchaser’s
designation impractical to implement.  

The following information should be used by the RSC in making proposed mode
recommendations:

C  Purchaser designation
- Purchaser designates a specific mode in the DCS

C  Purchaser facility/site constraints
- Purchaser facility physical capabilities (i.e. crane load limits, dimensional
envelopes etc.) limit mode selection.
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C  Near-site infrastructure constraints 
- Transportation infra-structure capabilities, (i.e. rail access, load limits,
seasonal restrictions or physical constraints etc.) limit mode selection.

DOE requires that, wherever possible, rail transport shall be used.  Suitability of the
near-site infrastructure should be based on an evaluation using existing roads, railroads,
bridges, etc. without modifications or upgrades.

Changes in mode may require changes in route as noted below.  All mode
recommendations must be approved by DOE.

1.2 Route Selection
The following requirements are to be met by the RSC when identifying proposed
transportation routes. The route and mode determination are interactive.  If during the
course of the mode or route determinations, one of the previously determined factors
changes, the site specific mode and route analysis must be re-evaluated to assure
consistency.  The RSC shall consult with other RSC(s) as appropriate to assure
continuity and consistency of routes and to assure that trained emergency response
capability is effectively considered.

Once a specific route has been identified, the RSC shall submit the route plan to DOE
for approval prior to it’s submittal to the NRC in accordance with 10 CFR Part 73.37
[a][7]. Additional mode and route selection factors are provided in the U.S. DOT report
entitled Identification of Factors for Selecting Modes and Routes for Shipping High-
Level Radioactive Waste and Spent Nuclear Fuel dated April 1998. 

1.2.1 Highway Route Determination

All OCRWM commercial SNF highway shipments to be performed under this RSC
Contract are considered as Highway Route Controlled Quantities (HRCQ), and
therefore DOT routing rules, commonly referred to as HM-164, as incorporated
into the 49 CFR Part 397 Subpart D, shall apply .  

The RSC is required to use “preferred” highways routes as specified in 49 CFR
Part 397.101 [b][1] to reduce time in-transit.  Preferred routes consist of either or
both (1) an interstate system highway for which an alternative route is not
designated by a State routing agency, including an interstate system bypass or
beltway around a city when available; and (2) a State designated route selected by
a State routing agency in accordance with 49 CFR Part 397.103 utilizing the DOT
publication Guidelines for Selecting Preferred Highway Routes for Highway
Route Controlled Quantity Shipments of Radioactive Materials
(DOT/RSPA/HMS/92-02) and in consultation with potentially affected States and



DRAFT RFP # DE-RP01-98RW00320

C App. 8 - 3

localities. Tribal authorities having police powers to regulate and enforce highway
routing requirements are included in the definition of “State routing authority” (49
CFR Part 171.8).  Deviation from preferred routes shall be per 49 CFR Part
177.825 [b][2]. The DOE will coordinate all en route temporary routing
deviations.  Additionally, routing determinations should consider:

- preferred time of day travel through urban areas
- seasonal weather restrictions
- appropriate stopping places for rest, vehicle refueling, and vehicle repair.
- identification of safe parking locations shall be in accordance with paragraph
1.3

1.2.2 Railroad Route Determination
Route identification for rail transport shall be done in conjunction with the
appropriate rail carriers.  Since the railroad route structure provides less flexibility
than highways, the RSC may rely on the rail carrier to provide primary and
secondary route recommendations that are consistent with safe railroad operating
practices and the following minimum operating guidelines:

C Include consideration of :
- track classification, to ensure that the highest rated track is utilized to the

greatest extent possible. 
- the operational readiness and safety of the track infrastructure and railroad

signal systems
- bridge condition and structural soundness along the proposed route
- high hazard highway-rail grade crossing and active grade crossing warning

systems along the proposed route
- maximum use of “key routes” as designated in Association of American

railroads (AAR) Circular OT-55-B.
C Coordinate anticipated interchange, train crew change and security/escort crew

requirements with the location of mandated State inspection to the maximum
extent practicable.

C Proximity and availability of trained emergency response capabilities
C Include identification of “safe parking” locations along the intended route. 

Criteria for consideration in locating these parking areas are provided in
Paragraph 1.3

C Seasonal weather restrictions

1.2.3 Barge/Heavy Haul Route Determinations
Route identification for Barge/Heavy Haul transport shall be done in conjunction
with the respective carriers and discussions with the appropriate State/local and/or
U.S. Coast Guard or Corps of Engineers representatives.  Discussions concerning
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barge shipment will include determinations regarding development of a marine
transportation plan, specific barge/cask interface requirements, availability of tug
services, and identification of preshipment inspections and marine surveys. Route
and handling determinations for barge shipments shall also include interactions
with Port Captains as required. 

The heavy haul route identification process must consider: 
- distance, road condition, sub-roadbed and roadside features (power lines etc.)
- traffic patterns, or local seasonal restrictions 
- local laws  

The RSC is responsible for studies or analyses necessary to support route
recommendations. The RSC is responsible for obtaining the necessary permits or
authorizations including payment of fees or rents/leases associated with barge or
heavy haul operations. 

All barge and/or heavy haul route recommendations should be made consistent
with suitability of the supporting infrastructures  based on evaluations using
existing roads, docks, channels (i.e.,water access routes), bridges, etc., without
modifications or upgrades.

1.2.3.1 Intermodal Transfer Stations
Intermodal transfer stations must be provided by the RSC to permit
operations between shipping modes, (i.e. heavy haul truck to rail, heavy
haul truck to barge,  rail to barge, or barge to rail) when required.  The
RSC is responsible for identifying candidate sites in cooperation with the
respective carriers or rigging companies and discussions with the
appropriate state, local or federal jurisdictions.  If temporary construction
is required the RSC is responsible for obtaining the permits, developing
designs, completing any required National Environmental Policy Act
(NEPA) assessments and arranging for the site construction, including
removal of temporary structures and remediation of the site when the
shipping campaign is concluded. 

Factors desired in locating an intermodal site include:
C avoids protected lands, e.g. wetlands, parks, tribal property,

conservation districts, green belts, historical sites, etc.
C avoids heavily populated areas, e.g., do not locate adjacent to an

Interstate highway or heavily traveled commuter route
C provides sufficient room for maneuvering, operations
C facilitates required security
C provides reasonable access to utility services
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C provides a shoreline access road if applicable
C provides adequate maneuvering room for tugs and barge if applicable

If subsequent shipping Campaigns for a specific Purchaser extend beyond
the RSC(s) contract term, specific contract arrangements will be made with
DOE for disposition of the site.

1.3 Safe Parking Areas
Shipments of SNF by the RSC may be delayed en route due to mechanical problems,
weather or road conditions, or other unanticipated problems or emergency situations. In
anticipation of such an eventuality, the RSC is required to identify safe parking areas
along each route as part of the route determination process.  The two key factors in
selecting a safe parking area are : 1) desirability of a particular type of parking area; and
2) driver/crew ability to reach that parking area under different types of unanticipated
delay or emergency.  The criteria for identification and selection of safe parking areas
include but are not limited to:

C 1st Choice - Department of Energy Facilities (as identified by DOE)
C 2nd Choice - Specific places designated by DOE or the State, e.g.,

- DOD facilities
- truck stops
- rail sidings (w/railroad concurrence)
- ports of entry
- State highway service facilities
- national guard facilities

C 3rd Choice - If none of the first two choices can be reached safely, a series of
avoidance factors should be applied to select a suitable safe parking area.  It may
not be possible to locate a parking site that meets all of the criteria listed.  

Avoid:
- highly populated areas
- heavily industrialized areas
- hospitals and schools
- areas with difficult access
- crowded parking areas , e.g., shopping malls
- residential areas
- highway shoulders
- areas with numerous pedestrians

Safe parking areas selected should also:
-  provide adequate separation from vehicles carrying hazardous materials
-  facilitate  required security 
- provide adequate driver/crew services
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1.4 Adverse Weather and Road Conditions
Inclement weather and adverse road condition factors should be considered in
establishing overall operational protocols.  These factors can affect the initiation of a
shipment and can cause delays or deviations to a route if encountered while en route.

Route weather forecast information shall be obtained by the RSC(s) as part of the pre-
shipment planning and notification process.  DOE will provide notification of road or
highway construction which might temporarily impact the planned route.  Road and
highway conditions and information on anticipated construction will be obtained by
DOE through consultation with the affected states along the planned route.  Long
range highway construction planning information provided by the State highway
departments will be made available to the RSC(s).  This information will aid in
confirming final shipping schedules and determining if short term alternate route
planning and additional approvals by the states/NRC are required prior to initiating the
shipments.  

The RSC(s) shall develop appropriate protocols and detailed procedures for use by the
drivers/crews in making determinations regarding adverse weather and road condition
operations.

1.4.1   Departure Weather
Current weather conditions, the weather forecast, and current travel conditions
must be considered acceptable for safe vehicle operation.  If these conditions
are not acceptable, the shipment shall be delayed until travel conditions are
acceptable. The driver/crew shall concur with the decision to dispatch the
shipment(s).  

1.4.2 Adverse Conditions En Route
Shipments should not travel when severe weather conditions along routes or
adverse road conditions make travel hazardous.  Driver/crew communications
with the DOE should provide advanced warning of potential adverse conditions
along the route.  If unanticipated severe weather or adverse road conditions are
encountered the driver/crew should contact DOE immediately.  DOE will
coordinate diversion to a safe parking or stopping area if it becomes necessary
to delay the shipment until conditions improve.  

1.5   Driver/Engineer/Crew/Security/Escort Personnel Qualifications
Carriers must develop and maintain a driver/crew training program that meets the
requirements of 49 CFR Parts 172.600 and 177.825.  In addition to the minimum
qualifications listed below, driver/crew training shall cover as appropriate: 

- operation of the specific package tie-down systems
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- cask recovery procedures
- use of radiation detection instruments
- use of TRANSCOM and other communications equipment
- adverse weather and safe parking procedures
- public affairs and speakers bureau training
- first responder awareness training (29 CFR Part 1910.120 [q])
- radiation worker “B” (or equivalent) training

The minimum driver/crew qualifications are:

1.5.1 Truck Drivers 
 - comply with 49 CFR Part 391
 - comply with 49 CFR Part 397.101(e)(1)
- comply with the enhanced inspection standards as specified in Paragraph

5.0 of the Commercial Vehicle Safety Alliance “Recommended National
Procedures and Out-of-Service Criteria for the enhanced Safety
Inspection of Commercial Highway Vehicles Transporting Transuranic,
Spent Nuclear Fuel and High-Level Radioactive Waste”. (May 1, 1997)

1.5.2 Locomotive Engineers 
- must meet “Locomotive Engineer Certification” requirements in
accordance with 49 CFR Part 240 and are qualified to operate over the
district in which the train will operate. 
- shall have completed required Hazmat training in accordance with 49 CFR
Part 172 Subpart H.  Crews must also be properly trained for hazardous
material handling in accordance with individual rail road operating rules. 

1.5.3 Security/Escort Personnel 
 RSC or RSC contractor employees designated to provide in-transit security shall
meet the requirements of  10 CFR Part 73 Appendix B - General Criteria for
security personnel, and 10 CFR Part 73 Appendix D - Physical Protection of
Irradiated Reactor Fuel in Transit. 

1.5.4 Transportation Pay and Penalties
The RSC shall address the following additional considerations:
C  Compensation  

- Regular pay should be based on hours /week/month.  Mileage driven is not
to be considered.
- Overtime pay (if applicable) should be based on excess (over standard)
hours worked. Mileage driven is not to be considered.

C  Penalties 
- The RSC shall maintain a strict crew penalty system or other enforcement
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actions which will be imposed for the following:
- unauthorized deviation from specified routes
- vehicle inspection violations
- failure to maintain adequate records
- failure to maintain constant surveillance of SNF packages
- failure to provide timely en route position or incident reports 
- drug screening violation
- operating under the influence of drugs or alcohol
- convicted of a felony
- convicted of a moving violation or failure to observe published safety or
other operating procedures or restrictions 

1.6  Tracking and Communication
Shipment tracking, and preshipment and en route communications are key functions
associated with the RSC operational responsibility.  It is essential that a system be
established that provides the necessary tracking and communications with DOE, the
Federal facility, states, tribes and other RSC(s) in a seamless and homogenous manner.  

1.6.1 Tracking
Continuous real time position tracking for all shipments will be provided by the
RSC utilizing the dual satellite sensitive shipment tracking system called
Transportation Tracking and Communications System (TRANSCOM). 
TRANSCOM will provide DOE and the RSC(s) with a continuous, centralized
monitoring and communications capability.  The RSC will be responsible for
acquisition, installation, maintenance and security of the TRANSCOM system
equipment.  The DOE will provide initial training in the use of the TRANSCOM
system to designated RSC operating and management personnel.  The RSC will
be responsible for all costs associated with attending the DOE training programs. 
The one week TRANSCOM training program will be conducted at the U.S.
DOE TRANSCOM Control Center (TCC) located in Oak Ridge, Tennessee. 

The RSC(s) may provide under a contract option TRANSCOM receiving
equipment and training required by various state, tribe or other agencies which
have been authorized by the NRC (per 10 CFR Part 73.21(c)) to have access to
real time tracking and communications information.

1.6.1.1 TRANSCOM Backup
The RSC(s) shall provide detailed procedures in the event that the
TRANSCOM  system is temporarily not available.  The procedures
should be based on a telephone call-in system which provides for:

C Reporting the shipment location via a telephone call to the DOE by
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the driver/crew every two hours and prior to crossing State
borders.
- The DOE will call the TCC in Oak Ridge.  If the tracking

system is down but the software is functioning, the TCC will
move the icon manually.  State TRANSCOM operators will be
able to monitor the shipments over TRANSCOM on a normal
basis.

- The TCC will notify each State thirty minutes prior to a
shipment reaching its border and after it has left its borders.

C Reporting any delay in transit greater than two hours, and the
reason for the delay,  to the DOE, who will in turn relay the
information to the appropriate State or others as required.

C Notifying the DOE about each shipment upon its dispatch in
accordance with normal notification procedures.

1.6.2 Communications
In addition to the TRANSCOM system, the RSC(s) shall furnish and equip all
tractors and rail escort cars with a satellite telephone and a 40-channel two-way
citizens band radio.  The RSC shall provide portable two-way  communications
between the driver/crews and the security escorts, if in a separate vehicle or rail
car.  These capabilities can be used to provide TRANSCOM backup as noted in
para 1.6.1.1 above.

1.7 Carrier Management Plan
The RSC is responsible for assuring carrier compliance with all transportation
requirements. The RSC shall require all carrier contractors to provide a carrier
management plan which addresses the following areas: 

C Management organization, including subcontractor management
C Driver/Crew screening and hiring
C Driver/Crew operations and safety training/recurrency training
C Maintenance and inspection personnel qualifications
C Maintenance program including procedures and inspections
C Pre-trip/post-trip inspection requirements (including vehicles, and other

transportation system or route infrastructures which may affect safe operations)
C En route maintenance or breakdown repair and/or equipment replacement
C Emergency/incident response training/recurrency training
C Accident/incident reporting system
C Defines policy for imposition of specific driver/crew penalties (see para 1.5.4)
C Defines substance abuse policy including screening tests
C Security plan
C QA plan
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C Safety program
C Records management system

2.0 En Route Operations

2.1 Advance Notice of Shipments
Advance notice of OCRWM shipments, on-going status of shipments, and other
pertinent shipment related information, are required to meet regulatory requirements
(10 CFR Part 71.97, 10 CFR Part 73.37 (f) and 10 CFR Part 73.72)  and to comply
with DOE, State and Tribal agreements.  This information will be used to support
coordination of Federal Facility receipt operations, emergency response capabilities,
identify weather or road conditions which may affect shipments, identify safe parking
locations, schedule needed inspections and coordinate the public information
programs.

The RSC(s) will provide projected shipping schedules to DOE as specified in Section
C, paragraph 2.2.5.2.  DOE will provide schedule information to the impacted States
and tribes based on specific approved routes approximately six months prior to the
initiation of planned shipments.  States will then use TRANSCOM as the primary
method to receive notice for individual RSC shipments.  Notification requirements in
accordance with 10 CFR Part 71.97 must also be provided by the RSC.

2.2 En Route Inspections
In addition to pre and post-shipment inspections of the transport package and en route
crew safety inspections of the transport vehicles, DOE anticipates that various States
and Tribes may require additional vehicle inspections when entering their respective
jurisdictions.  DOE will provide information concerning these inspection requirements
during Phase B.  For barge shipments,  inspections and surveys will be in accordance
with U.S. Coast Guard regulations per 46 CFR Parts 90 - 105.  En route inspections
will be coordinated utilizing TRANSCOM communications and position reporting
capabilities to notify appropriate jurisdictions of the approach of a shipment so State
or Tribal inspection officials can be available at designated points to perform the
inspection with minimal disruption to the operating schedules.  Inspections for rail
shipments should be coordinated with normal crew change locations wherever possible
to minimize additional en route stops. 

2.3 En Route Delays
The RSC shall be responsible for providing or having carriers provide drivers/crews
with specific written procedures which clearly define detailed actions to be taken by
the driver/crew in the event of various en route delays.  These include, but are not
limited to: unanticipated blockades due to civil strife or other disruptions, traffic
stoppages due to traffic accidents not directly involving the cask shipments, emergency
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road/rail construction or delays caused by sudden or unanticipated weather conditions. 
Procedures should address notifications, maintaining security, selecting alternate
routes or route detours, or moving to the nearest safe parking area.

2.4 Off-normal Operations (Non-accident/Incident or Emergency Related)
The RSC shall be responsible for providing or having carriers provide drivers/crew
with specific written procedures which clearly define detailed actions to be taken by
the driver/crew in the event of off-normal events.  These include, but are not limited
to:  mechanical breakdown, fuel problems, TRANSCOM failure, and illness, injury or
other incapacity of driver/crew.  Procedures should address notifications, deploying
appropriate hazard warnings, maintaining security, obtaining medical assistance, and
arranging for crew replacement or maintenance/repair/replacement of equipment or
recovery as appropriate.

2.5 Emergency/Incident Response
In addition to the requirements specified in Section C Paragraph 2.2.9, the RSC shall
be responsible for providing or having carriers provide drivers/crews with specific
written procedures which clearly define detailed actions to be taken by the
driver/crew/security personnel in the event of an emergency or incident involving
property damage, injury or the release or potential release of radioactive materials. 
Procedures shall address:

C Rescue of injured crew or others involved 
C Identification/assessment of situation 
C Notification and communication requirements
C Securing the site and controlling access
C Technical help to first responders
C Media interaction guidelines

 
2.5.1 Emergency/Incident Response Guidelines and Training

The RSC shall provide awareness training to all drivers/crew and security
personnel, this training will address overall guidelines and other relevant
information regarding initial response roles and responsibilities for the
respective personnel.  The purpose is for the personnel to knowledgeably
initiate an emergency response sequence by notifying appropriate authorities
and taking appropriate initial actions.

3.0 Post Shipment Activities
Post shipment activities include receipt inspections of the loaded transport cask(s), and after
unloading operations are complete, maintenance and/or reconfiguration and preparation of
the casks and other supporting transportation system equipment for subsequent temporary
parking at the Federal facility or re-deployment for further operational campaigns.
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3.1 Post Shipment Radiological Surveys
Upon arrival and receipt at the Federal Facility, and prior to initiating any unloading
operations, the Federal Facility Operator (FFO) will survey the cask(s) and it’s
transporters to determine if any contamination beyond the limits specified in 10 CFR
Part 71.87 [I][1] occurred while in transit.  Additionally, the package, it’s tie-downs
and associated transportation system hardware will be visually inspected to assure that
no physical damage occurred during transit.  

The RSC is responsible for reporting any instance of contamination or damage found by
the FFO to the NRC in accordance with 10 CFR Part 71.95.  The RSC is also
responsible for notification of the utility from whose facility the shipment originated. 
The RSC and the utility are responsible for initiating corrective actions.  In addition to
any reports required for the NRC, the RSC shall also provide a report to DOE
describing the incident, including probable cause, and the corrective actions taken to
prevent recurrence. 

3.2 Shipment of Empty Transportation Casks
Except prior to first use, the shipment of all empty transportation casks shall comply
with the requirements of 49 CFR Part 173.427.  Escort and security requirements,
advance shipment notifications, continuous position tracking, and en route inspections
are not applicable to the shipment of empty transportation casks.
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SECTION D

PACKAGING, HANDLING AND MARKING, AND SHIPPING INSTRUCTIONS
FOR

EQUIPMENT AND OTHER DELIVERABLES

The packaging and marking instructions provided herein only apply to equipment and
other deliverables identified in Section F, Appendix 1, Contract Data Requirements List.  

1.  PACKAGING

Packaging, preservation, and packing for shipment and storage of all deliverables required herein
shall be in accordance with the RSC’s approved Quality Assurance Plan, where applicable, or
good commercial practices to ensure acceptance by common carrier at the most economical rates
and to ensure safe and damage free transportation to the delivery point specified by the
Contracting Officer.  The RSC shall provide all packing, crating, blocking, restraining, covering
and preserving materials, packing and packaging services and handling services for shipment of
deliverables from point of origin.  The RSC shall include inside each package a shipping list that
lists the contents of the package and includes identification of the shipper, shipping organization;
individual to receive the container, receiver’s address, contract number with CLIN(s) and CLIN
description(s) to include the numbers of pieces, parts, copies or items for each CLIN in the
package and a statement that the delivery fully or partially completes the contract requirement. 
Costs for packaging, preservation, and packing are to the account of the RSC. 

2.  HANDLING AND MARKING

All delivery packages and containers shall be clearly marked in accordance with the approved
Quality Assurance Plan to identify special handling instructions, special storage requirements, and
special instructions for removal of packing and packaging where required.  Additionally, each
shipping container shall be clearly marked on the outside of the package or container to identify
shipper, shipping organization; individual to receive the container, receiver’s address and contract
number with CLIN(s) and CLIN titles(s) for each item in the container.

3.  SHIPPING

The RSC is responsible for all arrangements for shipment of all deliverables to include costs of
shipping and any pickup or delivery charges.
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4.  SHIPPING NOTIFICATION

For purposes of delivery of all deliverables, except recurring reports under management
documents and CLINs and those items shipped by regular U.S. Mail, courier service, or express
mail, the RSC shall notify OCRWM and the Federal Facility Operator (for equipment for the
Federal Facility) of the shipping dates and expected delivery dates ten (10) working days prior to
expected shipment.  Similarly, the RSC shall notify the receiving Purchaser of equipment
shipments to the Purchaser’s site. 
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SECTION E

INSPECTION AND ACCEPTANCE
FOR

EQUIPMENT AND OTHER DELIVERABLES

The inspection and acceptance instructions provided herein only apply to equipment and
other deliverables identified in Section F, Appendix 1, Deliveries or Performance. 

1.  PHASE A DELIVERABLES

Deliverables for Phase A are identified in Section 1 of Appendix 1 of Section F, Deliveries or
Performance.  Acceptance will occur when all the deliverables required for Phase A are
determined by the Contracting Officer or the Contracting Officer’s authorized representative to
have been provided in accordance with the terms and conditions of this Contract.

2.  PHASE B DELIVERABLES

Deliverables for Phase B are identified in Section 2 of Appendix 1 of Section F, Deliveries or
Performance.  Acceptance will occur when each of the deliverables required by Phase B are
determined by the Contracting Officer or the Contracting Officer’s authorized representative to
have been provided in accordance with the terms and conditions of this Contract.  

For all equipment delivered to the Federal Facility Operator, the acceptance will be performed in
accordance with Section C, Statement of Work, Subsection 2.3.1.1.d, that identifies the
documentation, tests, inspections, demonstrations and analyses required for the equipment.

3.  PHASE C DELIVERABLES

For all equipment delivered to the Federal Facility Operator, the acceptance will be performed in
accordance with Section C, Statement of Work, Subsection 2.3.1.1.d, that identifies the
documentation, tests, inspections, demonstrations and analyses required for the equipment
delivered. 

At the end of the contract, the RSC shall deliver all Transportation Equipment and Purchaser
Support Equipment  to DOE in accordance with Section 2.4.2 of Section C, Statement of Work in
a clean and useable condition.  The RSC must provide objective evidence that the equipment
conforms to the requirements of the applicable certificates and the material condition of the
equipment has been demonstrated that it is suitable and safe for use.
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4.   DEFINITION OF TERMS

The terms used in the Equipment Acceptance Plan are defined as follows.

4.1 ANALYSIS

An analysis is a set of engineering or scientific calculations that demonstrate that a product meets
or exceeds a specification requirement.  These calculations are typically based upon available data
and assumptions regarding design, fabrication, operating conditions or materials.  Analysis is
required to identify conditions or assumptions that might limit validity of a design or integrity of
an item and to identify specific documentation or measurements made during design, fabrication,
or operation to ensure validity (structural integrity, waste loading, container materials, etc.). 
Analyses shall be conducted and documented in sufficient detail that a knowledgeable technical
person can review and concur in their accuracy and validity.  Evidence of an independent review
for each analysis shall be provided.  An analysis will be considered to demonstrate compliance
with specification requirements when:  a) it has been approved by the responsible RSC manager;
and b) when the conditions for validity or assumptions have been verified by independent means
(e.g., operating records, SNF records, raw material certifications, etc).

4.2 DEMONSTRATION

A demonstration is the proof-of-principle of a specimen, article, or process test used to verify its
conformance to the conditions of an analysis or product specification.  Demonstrations are
conducted where analysis is insufficient to provide proof-of-product acceptability or where
analysis indicates the need for verification of assumptions (e.g., waste loading, explosivity, scale-
up, process control).  Demonstration reports shall identify:  a) the demonstration being
conducted; b) the limits of the demonstration’s validity; and c) those inspections or tests that will
be conducted during operations to verify that the demonstration results are still applicable to the
product being produced.  Demonstrations to be performed by the RSC are identified in the
Equipment Acceptance Plan, Section C, Statement of Work, Subsection 2.3.1.1.d to be provided
by the RSC.  A demonstration will constitute verification of compliance with a specification
requirement when:  a) it has been approved by the responsible RSC manager; and b) when the
conditions for validity or assumptions have been verified by independent means (e.g.,operating
records, SNF records, raw material certifications, etc) during operation.

4.3 INSPECTION

Inspection is a non-destructive examination or measurement of a product characteristic that
verifies compliance with product specifications.  Inspections are conducted when product
characteristics can be easily verified by direct measurement (weight, dimensions, labeling, external
temperature, etc.) or where the results of the calculations leave some doubt as to satisfaction of
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the product requirements.

4.4 TEST

A test is the evaluation of a product characteristic in which representative samples are
destructively examined or measured to verify compliance with product specifications.  Tests are
typically conducted where product characteristics cannot be readily verified by inspections, or
where an inspection by itself, does not provide adequate verification of compliance (e.g.,
structural performance, shielding or thermal performance, chemical composition, radionuclide
release rate etc.). 
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SECTION F

DELIVERIES OR PERFORMANCE

1. PERIOD OF PERFORMANCE

The period of performance of the Contract is approximately sixteen and a half years, including
approximately nine months for DOE evaluation of Phase A deliverables and authorization of the
RSC(s) to perform Phase B workscope.  Phase A is two years of planning, Phase B is four years
of mobilization and acquisition and is followed by ten years of management of Phase C waste
acceptance and transportation operations.  The Contract Data Requirements List (CDRL) is
provided as Appendix 1 to this Section.

2. CONTRACT LINE ITEMS

CLIN Title Delivery Location
Period of Performance

From To

0001 - Plans and associated data for Date of 24 months from Contracting
0004 Servicing Regions 1 through 4 Contract date of Officer

award Contract award

0005 Federal Facility Support As specified in the RSC Federal Facility
Equipment Regional Servicing Plan

0006 Communications and Outreach Specified in task order Specified in task
Supplemental Support order

0007 Engineering Support Services Specified in task order Specified in task
order

0008 Phase B Equipment Acquisition Throughout Phase B Various
and Mobilization

0009 Option for TRANSCOM Year B-2 thru Contract Various
Equipment and Training term

0010- Reserved N/A N/A N/A
0020

0021- Waste Acceptance & As specified in the RSC Federal Facility
0104 Transportation Services Regional Servicing Plan
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APPENDIX 1

CONTRACT DATA REQUIREMENTS LIST

LEGEND (for this Appendix only)

A Approval
AR As Required (See Section 2.2.1 of Section C, Statement of Work)
A+___ After Start of Phase A (Months)
B+___ After Start of Phase B (Months)
CO Contracting Officer
D DOE Procurement Operations
FFO Federal Facility Operator
I For Information Only
Mon Monthly
N/A Not Applicable
O OCRWM
P Product Acceptance
PDD-__ Prior to Delivery Date (Months)
PRSP Per Regional Servicing Plan
PTSW-__ Prior To Start of Work(Months)
Q Quarterly
TBD To Be Determined
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SECTION 1.  PHASE A Deliverables

Item Description of Deliverable SOW Quantity Frequency Action Action Point of
No. Reference Required Party Delivery

A-1 Management Plan 2.2.2 10 copies A+21 P O CO

A-2 Procurement Plan 2.2.4 10 copies A+24 P O CO

A-3 Purchaser Site Servicing Plans 2.2.5  10 copies A+24 P O CO

A-4 Regional Servicing Plan 2.2.6  10 copies A+24 P O CO

A-5 Transportation Plan 2.2.7   10 copies A+24 P O CO

A-6 Communications and Outreach Plan 2.2.8  10 copies A+24 P O CO

A-7 Emergency Response Plan 2.2.9  10 copies A+24 P O CO

A-8 Controlled Copy of NRC-Approved QA Program 2.2.10.1   5 copies A+24 P O CO

A-9 Controlled Copy of QA Procedures 2.2.10.1   5 copies A+24 P O CO

A-10 Copy of NRC QA Program Approval 2.2.10.1  5 copies A+24 P O CO

A-11 Controlled Copy of QA Plan 2.2.10.2  5 copies A+24 P O      CO

A-12 Report on Environmental Data and Analyses 2.2.11   5 copies A+24 P O CO

A-13 Business and Finance Plan 2.2.12 5 copies A+24 P O CO

A-14 Phase B/C Firm Fixed Price Proposal 2.2.13 10 copies A+24 P O CO

A-15 Copies of Insurance and Bonds  RFP Sec. H.11 3 copies A+24 P  CO CO
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SECTION 2.  PHASE B Deliverables

Item Description of Deliverable SOW Quantity Frequency Action Action Point of
No. Reference Required Party Delivery

B-1 Management Plan 2.3.1.1.b 10 copies B+6 & AR P O CO

B-2 Management Reports and Schedules 2.3.1.1.b 10 copies Mon & AR P D/O CO

B-3 Management Reviews 2.3.1.1.b N/A Q P D/O CO

B-4 Procurement Plan 2.3.1.1.b 10 copies B+6 & AR P O CO

B-5 Purchaser Site Servicing Plans 2.3.1.1.e 10 copies AR P O CO

B-6 Regional Servicing Plan 2.3.1.1.f 10 copies B+6 & AR P O CO

B-7 Transportation  Plan 2.3.1.1.f 10 copies B+36 & AR P O CO

B-8 Communications and Outreach Plan 2.3.1.1.g 10 copies B+36 & AR P O CO

B-9 Emergency Response Plan 2.3.1.1.h 10 copies B+36 & AR P O CO

B-10 Controlled Copies of QA Program Changes 2.3.1.1.c 5 copies AR A O CO

B-11 Controlled Copies of QA Plan Changes 2.3.1.1.c 5 copies AR A O CO

B-12 Proof of Subcontractor QA Programs/Plans Compliance 2.3.1.1.c 5 copies PTSW-3 P O CO

B-13 Quarterly Schedule and Operating Review Meetings 2.3.1.1.a TBD Q P O N/A

B-14 Communications and Coordination Meetings 2.3.1.6 TBD Q & AR P O N/A

B-15 Equipment Acceptance Plan 2.3.1.1.d 10 copies PDD-6 A O CO
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SECTION 2.  PHASE B Deliverables (Continued)

Item Description of Deliverable SOW Quantity Frequency Action Action Point of
No. Reference Required Party Delivery

B-16  Equipment Data Packages 2.3.1.2.b, 2.4.3 10 AR P CO CO/FFO

B-17 Copies of Changes in Insurance and Bonds RFP Sec. H.11 3 AR I CO CO

B-18 Design Reports 2.3.1.4.2 10 B+12 & AR P O CO

B-19 Readiness Review Document 2.3.1.5 3 B+36 COI CO

SECTION 3.  PHASE C Deliverables

Item Description of Deliverable SOW Quantity Frequency Action Action Point of
No. Reference Required Party Delivery

C-1 Spent Nuclear Fuel Data Packages 2.4 1 per cask AR P FFO FFO
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SECTION G

CONTRACT ADMINISTRATION DATA

1.  CORRESPONDENCE PROCEDURES

To promote timely and effective administration, correspondence submitted under this Contract
shall include the Contract number and shall be subject to the following procedures:

1.1 Technical Correspondence

Technical correspondence (as used herein, excludes technical correspondence where patent or
technical data issues are involved and correspondence which proposes or otherwise involves
waivers, deviations, or modifications to the requirements, terms, or conditions of this Contract)
shall be addressed to the U.S. Department of Energy (DOE) Contracting Officer's Representative
(COR), with an information copy addressed to the DOE Contracting Officer.

1.2 Other Correspondence  

All other correspondence shall be addressed to the DOE Contracting Officer with information
copies of the correspondence to the COR and the DOE Patent Counsel (where patent or technical
data issues are involved).

2.  CONTRACT ADMINISTRATION

The DOE Contracting Officer’s address is:

Contracting Officer
Headquarters Procurement Operations
Attention: HR-542 - Div. B, RFP # DE-RP01-98RW00320
U. S. Department of Energy
1000 Independence Avenue, SW
Washington DC, 20585

3.  BILLING INSTRUCTIONS

3.1 Submittal Address

The RSC shall submit the original and three copies of invoices or vouchers in accordance with the
payments provision of this Contract to the following address:
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Contracting Officer
Headquarters Procurement Operations
Attention: HR-542 - Div. B, RFP # DE-RP01-98RW00320
U. S. Department of Energy
1000 Independence Avenue, SW
Washington DC, 20585

3.2 Submittal Instructions

The Contractor shall submit invoices in accordance with the Billing Instructions, which will be
provided at time of award of a Contract, and other applicable clauses of this document.

4.  DOE PROPERTY ADMINISTRATION

For purposes of administration of DOE property the point of contact is:

Contracting Officer
Headquarters Procurement Operations
Attention: HR-542 - Div. B, RFP # DE-RP01-98RW00320
U. S. Department of Energy
1000 Independence Avenue, SW
Washington DC, 20585

5.  CONTRACT AUTHORITY

5.1 Unauthorized Orders

No order, statement, or conduct of DOE personnel, who visit the Contractor’s facilities or in any
other manner communicate with Contractor personnel during the performance of this Contract,
shall constitute a change under the Changes Clause (FAR 52.243-1) of this Contract.

5.2 Contracting Officer’s Written Direction

The Contractor shall not comply with any order, direction or request of DOE personnel or
Civilian Radioactive Waste Management System personnel unless it is issued in writing and signed
by the Contracting Officer or Contracting Officer’s designated representative pursuant to specific
authority otherwise included as a part of this Contract.

5.3 Representation

The Contractor shall not represent DOE in any communications or contact with stakeholders,
regulators, or any third party unless written approval has been obtained from DOE.  This
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limitation does not restrict the Contractor from working with regulators and stakeholders to
discuss issues associated with the Contractor's work such as negotiation of permits.

5.4 Notification

The Contractor shall notify the Contracting Officer orally within twenty-four hours, and, if
requested by the Contracting Officer, in writing within five calendar days from the date the
Contractor receives, from any person other than the Contracting Officer, any written or oral
communication which can reasonably be construed as:

A. Authorizing a change or waiver of any Contract provision or requirement;

B. Providing an interpretation of any Contract provision or requirement; or

C. Constituting a recommendation, advice or direction.

On the basis of the most accurate information available to the Contractor, the oral and written
notice specified in 5.4.A through 5.4.C above, shall:

D. State the name and, if known, the employer and function of the person making the
communication;

E. Identify any documents and state the substance of any oral communication
involved;

F. State the name and title of the contracting official or employee involved in or
knowledgeable of the matter; and

G. Provide any other information available such as dates, circumstances, and reasons
for the communication.

6.  MODIFICATION AUTHORITY

As stated above and not withstanding any of the other provisions of this Contract, the Contracting
Officer shall be the only individual on behalf of DOE authorized to:

A. Accept non-conforming work;

B. Waive any requirement of this Contract; or

C. Modify any term or condition of this Contract.
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7.  REPRESENTATIONS AND CERTIFICATIONS

Representations, Certifications, and Other Statements of Offerors completed as Section K of the
Solicitation leading to the award of this Contract, dated_________________  are hereby
incorporated into this Contract by reference.

8.  DELIVERY DESTINATION FOR CONTRACT DELIVERABLES

In accordance with the deliverables identified in Appendix 1 to Section F, Deliveries or
Performance, the following delivery points apply:

Contracting Officer:

Contracting Officer
Headquarters Procurement Operations
Attention: HR-542 - Div. B, RFP # DE-RP01-98RW00320
U. S. Department of Energy
1000 Independence Avenue, SW
Washington DC, 20585

Federal Facility Operator:

TBD

.
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SECTION H

  SPECIAL CONTRACT REQUIREMENTS

H.1 Description of Contract

This is a three phase Contract to acquire Spent Nuclear Fuel (SNF) waste acceptance and
transportation services.  The Contractor will be selected based on demonstrating the requisite
technical, business, and financial capability to perform all three phases.  Phase A is a firm-fixed
price effort to establish the technical, operational, regulatory, financial, and planning elements
required to provide waste acceptance and transportation services.  Based upon evaluation of the
Contractor's Phase A deliverables, the Contracting Officer will determine whether to authorize the
Contractor to proceed to perform Phase B.  Phase B work, which would begin approximately 33
months after the award of Phase A, includes equipment acquisition and mobilization necessary to
begin waste acceptance and transportation of SNF.  Upon DOE authorization, the Contractor will
proceed to Phase C.  Authorization to proceed to Phase C is dependent on establishment of SNF
receiving capability at the Federal Facility.  Phase C work consists of waste acceptance and
transportation of SNF to the Federal Facility. 
   
H.2 Obligation of Funds 

a. The amount of funds presently obligated to this Contract with respect to the work
covered by Phase A is $ TBD.

b. The amount of funds presently obligated to this Contract with respect to the work
covered by Phase B is $ TBD.

c. The amount of funds presently obligated to this Contract with respect to the work
covered by Phase C is $ TBD.

d. Phases B and C of this Contract will be incrementally funded.  Such funds may be
unilaterally increased by the DOE by written notice to the Contractor, and may be
decreased by written agreement of the parties.

1. DOE's obligation to make payment under this Contract is contingent upon
the availability of appropriated funds from which payment for Contract
purposes can be legally made.  No legal liability on the part of DOE for any
payment, termination liability, or other contractual requirement may arise
from performance under this Contract unless, and until, funds are made
available and obligated to this Contract and until the Contractor receives
notice of such availability in writing from the Contracting Officer. 

2) DOE shall use its best efforts to obligate funds to the Contract after
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Congressional authorization and appropriation, and DOE receives the
allotment.  DOE intends to obligate funds to the Contract incrementally as
necessary to meet or exceed any payment requirements in Phases B and C
and settlement costs for Termination for Convenience liability. 
Accordingly, the Contractor shall provide to DOE, on a semi-annual basis
(at the beginning and mid-way through the Government fiscal year), an
estimate of the funds necessary to be obligated to the Contract in the event
of a Termination for Convenience by the Government during the current
fiscal year or the succeeding fiscal year.  In connection with said estimates
the Contractor shall furnish to DOE supporting information in such form
and content as may be required by the Contracting Officer.  Nothing in this
Contract shall be construed to bind or otherwise obligate the Congress to
appropriate funds. 

3) The Contractor shall notify the Contracting Officer in writing whenever it
has reason to believe that the payments due from DOE under this Contract
in the next 60 days, when added to all payments previously made and the
amount that the Contractor estimates would be due in the event of a
Termination for Convenience, will, in the event of a Termination for
Convenience, result in an amount to be due from DOE which exceeds the
amount obligated under this Contract pursuant to this Clause (H.2).  Such
notice shall, as a minimum, identify 1) payments made to date; 2) nature
and amount of expected payments to the point of exceeding amounts
obligated; and 3) payments for the remaining portion of DOE's fiscal year.  

4) In the event that DOE does not obligate sufficient funds for continued
Contractor performance during Phases B and C, the Contractor shall have
no further obligation to continue performance and the continuance of such
performance shall be at the Contractor's own risk.  DOE will notify the
Contractor, within a reasonable time, of its intentions and expectations
regarding further obligation of funds; provided, however, that a delay in
obligating additional funds for performance of more than 120 days from
receipt of such notice (or such other period as may be mutually agreed
upon) will result in a Termination for Convenience.  

5) If, solely by reason of failure of DOE to obligate additional funds in
amounts sufficient for timely performance of the Contract, the Contractor
incurs additional costs or is delayed in the performance of the work under
this Contract and if additional funds are subsequently obligated, an
equitable adjustment may be made in the Contract price, or in the time of
delivery, or both.  Disagreement between the parties, pursuant to this
subparagraph (d), will be a dispute within the meaning of the clause herein
entitled "Disputes."
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H.3 Payments for Completed Work 

Under no circumstances will the Government require the Contractor to make, or pay the
Contractor for, any Purchaser site improvements under this Contract.  DOE will pay the
Contractor, upon the submission of proper invoices or vouchers, the prices stipulated in this
Contract for completed work in accordance with the following:

Phase A

 For Phase A CLINs, a single payment in the amount set forth in Section B.4,
Supplies/Services and Prices/Rates, in accordance with FAR 52.232-1 Payments (APR 84)
after Government acceptance of all Phase A deliverables, as stated in Section E,
Inspection and Acceptance for Equipment and Other Deliverables, at the delivery site
designated in Appendix 1 to Section F, Deliveries or Performance.

Phase B

a. Payment for the Federal Facility Support Equipment, CLIN 0005, in the amount
set forth in Section B, Supplies or Services and Prices, will be made in accordance
with FAR 52.232-1 Payments (APR 84) after Government acceptance, as stated in
Section E, Inspection and Acceptance for Equipment and Other Deliverables, at
the delivery site designated in Section F, Deliveries or Performance.

b. Payment for TRANSCOM Equipment and Training, CLIN 0009, will be made in
accordance with H.24, TRANSCOM Purchase Option and FAR 52.232-1
Payments (APR 84) after acceptance by the organization receiving the training.    
Payments for other CLINS (TBD).

Phase C (TBD)

H.4 Economic Price Adjustments

a. The fixed rates for Phase C delivery of SNF, the labor rate for transportation and
communication and outreach activities for hours required above the Core Hours
described in Section H.7, Communication and Outreach Core Hours, and prices
for Transportation, Purchaser and Federal Facility Support, and Other Operational
Equipment, as defined in Section C, Appendix 6, Equipment List (hereinafter
called Equipment)  provided as deliverables in Phase A are effective as of the date
the Phase A deliverables are received by the DOE.  Accordingly, the fixed rates,
labor rates, and Equipment prices may require prospective economic price
adjustment (EPA) on an annual basis using DOE operating expense and defense
programs price change indices as the basis for adjustment.  Years B  through B1  4
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shall not be subject to the EPA, while years B  and beyond will be subject to the5

EPA (see Section C, Appendix C-5, Section 3.0).   The specific procedures and
formulas to be used for adjustment of each of the rates or prices are described
below. 

b. Source of Index Values

The indices to be used   are from DOE's Office of Project and Fixed Assets
Management (OPFAM).  Two indices are employed.  The first, covering the fixed
rates of adjustment for Phase C rates and labor rates, is DOE's Operating Expense
Index (OEI).  The second index, covering Equipment, is DOE's Defense Programs
and General Construction Index (DPGCI).  The index values are published by
OPFAM in January of each year.  As of  May 1998, the index values were
available on the web site at http://www.fm.doe.gov/fm-20/escal.htm.  

c. Fixed Rate Adjustment

The fixed rates for delivery of SNF from each Purchaser site to the Federal Facility
during Phase C may be  adjusted in October of each year using the DOE OEI as
follows:  .  

Where

P   = rate for year n of Phase Cn

P   = fixed rate provided as a Phase A deliverable0

C   = fraction of fixed rate P  that represents capital and related costs0

1 - C  = fraction of fixed rate P  that represents all other operating costs0

OEI  = value of the DOE Operating Expense Index for the base period which shall0

be (TBD)

OEI  = value of the DOE Operating Expense Index for year n of Phase C; thesen 

will be the final values of year n of Phase C.  For years beyond those published

in the DOE Operating Expense index, the average of the change in the last

three years of the index will be used to calculate the index value.

Note that although the same indices apply to every site, the

adjustment may be different depending on the differing proportions

of the cost components.
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d.  Labor Rate Adjustment

The labor rates for DOE requested hours and for engineering support may be

adjusted in October of each year using the DOE OEI as follows:

Where

  LR  = labor rate provided as a Phase A deliverableo

 LR  = labor rate for year nn

 OEI  = value of the Operating Expense Index for the base period0

     OEI  = value of the Operating Expense Index for year n.  These will ben

the final values for the beginning of year n.  For years beyond

those published in the DOE Operating Expense Index, the average

of the last three years of the index will be used to calculate the

index value.

e. Equipment Price Adjustment
The prices for the Equipment may be p adjusted in October of each year as
follows: 

Where

EQ  = equipment price for year n of the contract with n = 1 being then

first year of Phase B

EQ  = equipment price provided as a Phase A deliverable0

DPGCI  = value of the DOE's DPGCI for the base period which shall0

be (TBD)

DPGCI  = value of the DOE's DPGCI for the October preceding year nn

of the contract.  For years beyond those published in the DOE

's DPGCI, the average of the change in the last three years of

the index will be used to calculate the index value.
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f. Change of Indices

The Contractor agrees that, in the event that any of the indices used herein are
discontinued, negotiations will be conducted to select an alternate published index
as nearly identical in scope and content as possible to the original index. 

H.5  Authorization to Proceed

a. At the conclusion of the period of performance for Phase A work, DOE will take
approximately nine months to evaluate the Phase A deliverables and to determine
whether to authorize the Contractor to proceed to perform Phase B work as
specified in Section C, Statement of Work.  Nothing in this Contract shall obligate
DOE to authorize the Contractor to perform work for Phases B or C of this
Contract.

b. If  DOE authorizes the Contractor to proceed with the performance of Phase B
work and so notifies the Contractor in writing, the Contractor shall commence
performance of the Phase B work scope in accordance with the notice and
diligently perform the work in accordance with this Contract. 

c. The failure of DOE to authorize the Contractor to proceed beyond Phase A shall
not be deemed a breach of Contract or a termination for the convenience of the
government.  The Contractor's only entitlement shall be to receive payment of the
Contract price for CLIN(s) 0001 through 0004, as applicable, upon delivery and
acceptance of all Phase A deliverables.  Failure to authorize a Contractor to
proceed beyond Phase A shall not be subject to protest before DOE or the General
Accounting Office or be subject to the Disputes Clause.

d. DOE anticipates authorizing the Contractor to proceed with the commencement of
Phase C work approximately four years after the commencement of Phase B work.

H.6  Other Government Contractors

a. The Government may undertake to award other contracts for additional work
related to DOE's mission to transport SNF from Purchaser sites to the Federal
Facility.  DOE anticipates that such contracts may include contracts with other
contractors to perform services similar to the services required under this Contract
as well as a contract with the Federal Facility Operator.  The Contractor shall
cooperate fully with the other contractors and with Government employees and
shall carefully adapt the scheduling and performance of the work under the
Contract to accommodate the work of the other contractors, heeding any direction
that may be provided by the Contracting Officer.  The Contractor shall not commit
or permit an act which will interfere with the performance of any other contractor
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or by Government employees, unless specifically required to do so by this Contract
or directed to do so by the Contract Officer.

b. Should such other contractors interfere with the Contractor's performance, the
Contractor will promptly inform the Contracting Officer and take appropriate
action to mitigate such interference.  If the Contract is materially impacted by the
interference, the Contractor may submit a proposal for an equitable adjustment
under the changes clause (FAR 52.243-1(c)).

H.7  Communications and Outreach Core Hours

CLIN 0008 includes costs associated with 97,760 Core Hours for communications and outreach
activities as described in Section 2.2.8 of Section C, Statement of Work.  If at any time the
Contractor believes that performance of the Contract will require additional communications and
outreach effort beyond the Core Hours, the Contractor shall notify the Contracting Officer.  In
any event, the Contractor is required to track and account for the Core Hours and notify the
Contracting Officer when 80% of these hours have been expended.  When the entire Core Hours
have been expended, the Government may issue orders for Communications and Outreach
Supplemental Support in accordance with CLIN 0006 and Section H.21, Ordering Procedure.

H.8  Availability of Government-Furnished Property and Information  

DOE will provide the Government-furnished property that is specified in Attachment TBD to
Section J.  Unless identified in the Contract as Government-furnished property and information,
the Contractor shall provide all materials and supplies and information necessary to perform the
work as specified in the Contract.  All such materials and supplies must be compatible and operate
safely with the systems and equipment of DOE, the Purchasers, and the Federal Facility. 

H.9  Reserved

H.10 Permits, Authorizations, Licenses and Approvals

 a. The Contractor shall, without additional expense to the Government, be solely
responsible for obtaining in its own name, where permitted by law, all permits,
authorizations, licenses and approvals from Federal, State, Tribal and local
regulatory agencies which are necessary for the performance of the work required
of the Contractor under this Contract, and for complying with the requirements of
such permits, authorizations, licenses and approvals.  Copies of all applications and
notifications to regulatory agencies shall be provided to DOE at the same time they
are provided to the regulatory agencies.

 b. The Contractor shall indemnify, defend and hold harmless, DOE and its employees,
officers, and agents from any costs (including any legal costs), claims (including
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third-party claims for damage to persons or property), demands, fines, or penalties,
or liability of any kind incurred by or imputed to the Contractor arising from or
related to any failure of the Contractor to comply with applicable permits,
authorizations, licenses and approvals or regulatory requirements, except for claims
for which DOE has accepted liability under this Contract.

 c. The Contractor shall provide to DOE copies of all permits, authorizations, licenses
and approvals issued to the Contractor.  DOE shall, upon request, make available to
the Contractor copies of all permits, authorizations, licenses and approvals to DOE
that the Contractor may need to comply with applicable law. 

 d. In the event of termination or expiration of this Contract, DOE may require the
Contractor to take all necessary steps to transfer without cost to DOE some, or all,
permits, authorizations, licenses and approvals, including NRC Certificates of
Compliance, held by the Contractor.  DOE will assume responsibility for such
permits, authorizations, licenses and approvals with the approval of the issuing
agency.  The Contractor shall be relieved of all future liability and responsibility that
results from acts or omissions of a successor contractor or DOE arising from, or
related to, any transferred permits, authorizations, licenses or approvals; provided,
however, that after such transfer(s) the Contractor shall remain liable and
responsible for Contract related acts or omissions by the Contractor arising from, or
related to, the permits, authorizations, licenses or approvals held by the Contractor
prior to transfer.

  e. In connection with any necessary permits or licenses needed to enable the
Contractor to perform this Contract the Contractor will timely furnish, as required,
proprietary data. 

H.11 Insurance - Indemnification by Contractor

 a. At all times during Contract performance, the Contractor shall maintain insurance
coverage required by law and the schedule contained in Attachment 5 of Section J,
List of Documents, Exhibits, and Other Attachments, Contractor Required
Insurance, of this Contract.  This list includes the minimum insurance the
Contractor must maintain during Contract performance and does not represent an
inclusive list of the insurance the Contractor may need to fulfill its obligations under
the Contract.  The Contractor shall submit to the Contracting Officer copies of all
required insurance policies before commencing the work covered by the insurance
policies .

 b. The required insurance policies shall name DOE as an additional insured party, and
shall waive any subrogation rights against the Government.  The required insurance
shall cover losses for claims made after the completion date of this Contract where
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the acts or omissions giving rise to the claims occurred during Contract
performance.

c. Except as otherwise provided in this Contract, the Contractor shall indemnify,
defend and hold harmless, the DOE  and its employees, officers, and agents from
any costs (including any legal costs), claims (including third-party claims for
damage to persons or property), demands, fines, or penalties, or liability of any kind
incurred by or imputed to the Contractor arising from or related to the Contractor's
performance of this Contract.

 d. To the extent necessary to effectuate the foregoing indemnification obligation, the
Contractor specifically waives any and all immunity provided by any industrial
insurance or workers' compensation act or similar law and agrees to release,
indemnify, and save harmless the United States from liability for any action brought
by or on behalf of the Contractor's own employees or agents or the agents or
employees of any of the Contractor's subcontractors at any tier.  

H.12 Notification of Litigation and Claims

 a. The Contractor shall notify DOE of initiation by the Contractor of litigation
against third parties, including proceedings before administrative agencies, related
to or arising out of the performance of this Contract. 

 b. The Contractor shall give the Contracting Officer prompt notice in writing of any
action, including any proceeding before any administrative agency, filed against the
Contract related to or arising out of the performance of the Contract.  Except as
otherwise directed by the Contracting Officer in writing, the Contractor shall
furnish promptly to the Contracting Officer copies of all pertinent papers received
by the Contractor with respect to such action.

c. Notices provided by the Contractor under this clause (H.12)will not provide any
basis for DOE to become a party to any litigation or claim initiated by the
Contractor. 

H.13 Contractor Acceptance of Notices of Violation or Alleged Violations, Fines and
Penalties

a. The Contractor shall accept in its own name all responsibility and liability for
notices of violations (NOVs) or alleged violations (NOAVs) and fines and penalties
issued by Federal, State, Tribal or local regulators resulting from the Contractor's
performance under this Contract.
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b. The Contractor may conduct negotiations with regulators regarding
NOVs/NOAVs, fines and penalties; provided, however, that the Contractor shall
not make any commitments or offers to regulators which would bind DOE in any
form or fashion, including monetary obligations, without receiving written
concurrence from the Contracting Officer prior to making any such
offers/commitments.  

c. In the event that a regulatory agency assesses a monetary fine against DOE due to
Contractor activities arising from or related to the Contractor's performance under
this Contract, the Contractor shall reimburse DOE for the amount of the fine and all
other associated costs.  

H.14 Termination Settlement.

a. In the event of Termination for Convenience, DOE will follow the procedures
outlined in FAR 52.249-2, Termination for Convenience of the Government, Fixed
Price, (September, 1996).  Allowable costs under this clause will be governed by
FAR 31.2 -- Contracts with Commercial Organizations.

 b. Rights and responsibilities of the parties, in addition to those set forth in the
Termination for Convenience Clause in Section I, Contract Clauses, are specified
in this Section H.14 to effect a termination settlement.

 c. DOE's maximum liability under a Termination for Convenience shall not exceed
the amount of funds obligated under Section H.2, Obligation of Funds.

d. In the event of a Termination for Convenience, DOE may take possession of all
data, including the Contractor's data and data obtained from subcontractors,
licensors and licensees necessary to perform the Contract pursuant to and subject
to FAR 52.227-14, Rights in Data General (June 1987).

H.15 Assignment of Contract

Neither this Contract or any interest therein, nor claim thereunder, shall be assigned or transferred
by the Contractor except as expressly authorized in writing by the Contracting Officer.
 
H.16 Transfer of Title to Spent Nuclear Fuel

Title to the SNF shall vest in the Government at the time of delivery of the SNF to the
Contractor.  For the purposes of this clause, delivery shall mean the transfer of custody, free on
board (f.o.b). Contractor carrier, of SNF from Purchaser to the Contractor at the Purchaser's site
or such other domestic site as may be designated by the Purchaser and approved by DOE. 
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H.17 Performance Guarantee
 
The Contractor's parent organization(s) must provide the performance guarantee as set forth in
Attachment 7 of Section J, List of Documents, Exhibits, and Other Attachments, of this Contract.

H.18 Laws, Regulations and DOE Directives

a. The Contractor shall comply with the requirements of applicable Federal, State,
Tribal, and local laws and regulations (including DOE regulations) in performance
of work under this Contract unless relief has been granted in writing by the
appropriate regulatory agency.

b. The Contractor shall comply with the requirements of those DOE directives, or
parts thereof, identified in Subsection 1.1, List of Applicable Directives ("List"), of
Attachment 1 to Section J, List of Proposal References.  The Contracting Officer
may, at any time, revise the List by unilateral modification to the Contract to add,
modify, or delete specific requirements.  Prior to revising the List, the Contracting
Officer shall notify the Contractor of DOE's intent to revise the List and provide the
Contractor an opportunity to assess the effect of the Contractor's compliance with
the revised List on the Contract cost and funding, technical performance and
schedule, and identify any potential inconsistencies between the proposed revised
List and the other terms and conditions of the Contract.  Within 30 days after
receipt of the Contracting Officer's notice, the Contractor shall advise the
Contracting Officer in writing of the potential impact of the Contractor's
compliance with the proposed revised List.  Based on the information provided by
the Contractor and any other information available, the Contracting Officer shall
decide whether to revise the List and so advise the Contractor not later than 30
days prior to the effective date of the Lists revision.  The Contractor and the
Contracting Officer shall identify and, if appropriate, agree to any changes to other
Contract terms and conditions, including cost and schedule, associated with the
revision of the List pursuant to the clause entitled 'Changes' of this Contract. 

c. The Contractor is responsible for the flow down of applicable provisions to
subcontracts at any tier to which the Contractor determines such requirements
apply.

H.19 Special Contractual Delays (TBD)

H.20 Contractor Award Program

At the conclusion of each evaluation period as described below, the Contractor will be eligible for
a Contractor performance award.  The procedures for determining the amount of the award are as
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follows:

a. DOE shall, at the conclusion of each specified evaluation period, evaluate the
Contractor's performance of all requirements in the evaluation period, and
determine whether or not the Contractor is entitled to a performance award and, if
applicable, the total performance award earned.

b. The Award Determination Official (ADO) will be TBD . The Contractor agrees
that the determination as to the total performance award earned shall be made by
the ADO; shall be binding on both parties and shall not be subject to appeal under
the Disputes clause or any other clause of this Contract.

c. The evaluation of Contractor performance shall be based on the evaluation criteria
described below, and the specific requirements established by DOE in writing at
the beginning of each evaluation period. While it is recognized that the basis for
determination of the performance award shall be the evaluation by DOE of those
criteria, the ADO may also consider any information available to him or her which
relates to the Contractor's performance of all other Contract requirements.

d. Following each evaluation period, the Contractor shall submit a self-assessment
within ten (10) calendar days after the end of the period.  This self-assessment shall
address both the strengths and weaknesses of the Contractor's performance during
the evaluation period relative to the evaluation criteria.  Where deficiencies in
performance are noted, the Contractor shall describe the actions planned or taken
to correct such deficiencies and avoid their recurrence.  The ADO will review the
Contractor's self-assessment as part of his or her evaluation of the Contractor's
management during the period; however, the self-assessment itself will not be the
basis for the performance award determination.

e. The ADO shall issue the amount earned determination within sixty (60) calendar
days after the receipt by the Contracting Officer of the Contractor's self-assessment
or seventy (70) calendar days after the end of the evaluation period, whichever is
later.  At the sole discretion of DOE, unearned performance award amounts may
be carried over from one evaluation period to the next.

Prior to the start of an evaluation period, DOE shall establish the specific
requirements which will be evaluated and the allocation of award to each
requirement.  DOE from within the evaluation criteria listed below shall establish
the specific requirements upon which the determination of the total performance
incentive amount earned shall be based.

- Avoidance of delays:  This criterion evaluates the Contractor’s ability to
effectively implement steps necessary to avoid delays of SNF shipments. 
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Particular emphasis will be given to the Contractor’s demonstrated ability
to resolve issues before they escalate into major problems affecting the
performance of the Contract and other scheduled activities.
 
- Cooperation with Purchasers: This criterion evaluates the Contractor’s
ability to coordinate effectively with Purchasers in determining schedules 
for waste acceptance and implementing the transport of SNF from the
Purchasers’ sites.  Consideration will be given to the Contractor’s ability to
mitigate any problems that may occur and, if necessary, work around
potentially unresolved issues. 

- Outreach: This criterion evaluates the Contractor’s ability to effectively
communicate with and provide information to participating State, Tribal
and local government officials including regional cooperative groups, local
civic organizations, the public, the media, other Contractors if applicable,
and other DOE program offices.  Consideration will be given to the
Contractor’s performance providing sufficient and timely information to
enable all participating parties to be prepared for SNF shipments.

- Safety:  This criterion evaluates the Contractor’s ability to avoid, mitigate
or prevent incidents  or events leading to accidents, days lost from work by
employees, personal injury of employees,   fatalities, etc.  Consideration
will be given to the Contractor’s ability to identify, and mitigate or prevent
any problems prior to their occurrence and, if necessary, work around
potentially unresolved issues.

H.21 Ordering Procedure

Performance of CLINs 0006 and 0007 under this Contract shall be subject to the following
ordering procedure:

a. The Contractor shall incur costs under this Contract only in the performance of
Task Assignments and revisions to Task Assignments issued in accordance with
this ordering procedure.  No payment will be made for other work performed
without the expressed written consent of the Contracting Officer or designee.

b. From time to time during the period of performance of this Contract, Task
Assignments may be issued in writing by the Contracting Officer or designee to the
Contractor designating (1)  the task to be performed; (2) the schedule of
performance; (3) authorized travel; and (4) any Government-furnished property. 
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Such Task Assignments will specify deliverables and required delivery dates. 
Deliverables may consist of statements, charts, reports, briefing notes, tabulations,
view graphs, and other forms of presentation as appropriate.  If appropriate, based
on 48 CFR Part 945, property which is Government-furnished or Contractor
acquired will also be listed in the property schedules of this Contract as well as in
the individual Task Assignments.

c. Task Assignments will be issued on forms specified and provided by DOE.  Task
Assignments will be numbered.  A revision to a Task Assignment will be identified
by an alpha designation following the existing Task Assignment number indicating
the revision sequence.

d. The Contractor shall submit within ten (10) calendar days, after receipt of each
Task Assignment issued by the Contracting Officer or designee, a Contractor Task
Plan on forms specified and provided by DOE.  The Task Plan is the Contractor's
overall estimate for the completion of the Task Assignment and shall include the
following:

1) Date of commencement of work and any necessary revision to the schedule
of performance.

2) Direct Productive Labor Hours (DPLH), both straight and overtime, (if
authorized), on a monthly basis by applicable labor category, and the total
DPLH, including those in (4) below, estimated to complete the task.

3) The travel and material estimate.

4) An estimate for subcontractors and consultants; including the DPLH, if
applicable.

5) Estimated computer use time required, if applicable.

 6) Other pertinent information, inter-divisional transfers, etc.

7) The total estimated amount for completion of the Task Assignment.

e. The Contractor's Task Plan is subject to the review and acceptance of the
Contracting Officer or designee.  After a Task Assignment is issued, if any revision
becomes necessary to the estimated amount (more than 10% variance), or level-of-
effort (more than 10% variance), the Contractor shall promptly submit to the
Contracting Officer or designee a revised Task Plan with explanatory notes. 
Revised Task Plans submitted by the Contractor are also subject to the review of
the Contracting Officer.
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f. This ordering procedure is of a lesser order of precedence than the "Payments
Under Time-and-Materials and Labor-Hour Contracts" or "Obligation of Funds"
clauses of the Contract.  The Contractor is not authorized to incur costs on Task
Assignments which are not in compliance with any of those clauses of the
Contract.

H.22 Phase B and C Evaluation Criteria (TBD)

H.23 Shifting of Work to Other Contractors 

a. There may be occasions when the Contractor in one region may not be able to
accept, transport and deliver waste to the Federal Facility in a timely manner (e.g.,
delays, emergencies, etc.) as determined by DOE.  In such instances, DOE
reserves the right to task and enter into an agreement with a Contractor in another
region to accept, transport and deliver SNF from the region of the Contractor who
is unable to perform.

b. Within about ninety (90) days of such occurrences, DOE would require each
selected contractor to have approximately 10 percent excess capacity over and
above planned, scheduled waste acceptance, transport and delivery of SNF within
that region.

H.24 TRANSCOM Purchase Option

CLIN 0009 includes costs associated with procurement and installation of TRANSCOM
equipment as well as training of States and Tribes as described in 2.3.1.3 of Section C, Statement 
of Work.  The number of States and Tribes designated by DOE to receive the TRANSCOM
equipment and training should be a maximum of 25 for each RSC.  For purposes of this RFP a
TRANSCOM unit is defined as all equipment and training required for an organization to utilize
the TRANSCOM system to track an RSC’s shipments.

Performance of CLIN 0009 under this Contract shall be subject to the following ordering
procedure:

a. The Contractor shall incur costs under this Contract only after the Contracting
Officer or designee exercises the option for delivery of one or more TRANSCOM
units.  No payment will be made for other work performed without the expressed
written consent of the Contracting Officer or designee.

b. From time to time during the period of performance of this Contract, the
Contracting Officer or designee may order the Contractor to deliver one or more
TRANSCOM units to specified State or Tribal organizations.  Such order will
specify delivery addresses and required delivery dates.
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c. The Contractor shall submit, within ten (10) calendar days after receipt of each
order issued by the Contracting Officer or designee, an acknowledgment of the
order and a verification that the designated State and/or Tribal organizations have
been contacted.  The acknowledgment will also include a schedule for delivery of
the equipment and performance of the training for each designated organization.

d. The Contractor shall submit, within ten (10) calendar days after satisfactory
completion of the training, a notice to the Contracting Officer or designee, that the
equipment has been delivered and the training has been completed.  Such notice
shall be signed by the organization receiving the equipment and training.
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SECTION G

CONTRACT ADMINISTRATION DATA

1.  CORRESPONDENCE PROCEDURES

To promote timely and effective administration, correspondence submitted under this Contract
shall include the Contract number and shall be subject to the following procedures:

1.1 Technical Correspondence

Technical correspondence (as used herein, excludes technical correspondence where patent or
technical data issues are involved and correspondence which proposes or otherwise involves
waivers, deviations, or modifications to the requirements, terms, or conditions of this Contract)
shall be addressed to the U.S. Department of Energy (DOE) Contracting Officer's Representative
(COR), with an information copy addressed to the DOE Contracting Officer.

1.2 Other Correspondence  

All other correspondence shall be addressed to the DOE Contracting Officer with information
copies of the correspondence to the COR and the DOE Patent Counsel (where patent or technical
data issues are involved).

2.  CONTRACT ADMINISTRATION

The DOE Contracting Officer’s address is:

Contracting Officer
Headquarters Procurement Operations
Attention: HR-542 - Div. B, RFP # DE-RP01-98RW00320
U. S. Department of Energy
1000 Independence Avenue, SW
Washington DC, 20585

3.  BILLING INSTRUCTIONS

3.1 Submittal Address

The RSC shall submit the original and three copies of invoices or vouchers in accordance with the
payments provision of this Contract to the following address:
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Contracting Officer
Headquarters Procurement Operations
Attention: HR-542 - Div. B, RFP # DE-RP01-98RW00320
U. S. Department of Energy
1000 Independence Avenue, SW
Washington DC, 20585

3.2 Submittal Instructions

The Contractor shall submit invoices in accordance with the Billing Instructions, which will be
provided at time of award of a Contract, and other applicable clauses of this document.

4.  DOE PROPERTY ADMINISTRATION

For purposes of administration of DOE property the point of contact is:

Contracting Officer
Headquarters Procurement Operations
Attention: HR-542 - Div. B, RFP # DE-RP01-98RW00320
U. S. Department of Energy
1000 Independence Avenue, SW
Washington DC, 20585

5.  CONTRACT AUTHORITY

5.1 Unauthorized Orders

No order, statement, or conduct of DOE personnel, who visit the Contractor’s facilities or in any
other manner communicate with Contractor personnel during the performance of this Contract,
shall constitute a change under the Changes Clause (FAR 52.243-1) of this Contract.

5.2 Contracting Officer’s Written Direction

The Contractor shall not comply with any order, direction or request of DOE personnel or
Civilian Radioactive Waste Management System personnel unless it is issued in writing and signed
by the Contracting Officer or Contracting Officer’s designated representative pursuant to specific
authority otherwise included as a part of this Contract.

5.3 Representation

The Contractor shall not represent DOE in any communications or contact with stakeholders,
regulators, or any third party unless written approval has been obtained from DOE.  This
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limitation does not restrict the Contractor from working with regulators and stakeholders to
discuss issues associated with the Contractor's work such as negotiation of permits.

5.4 Notification

The Contractor shall notify the Contracting Officer orally within twenty-four hours, and, if
requested by the Contracting Officer, in writing within five calendar days from the date the
Contractor receives, from any person other than the Contracting Officer, any written or oral
communication which can reasonably be construed as:

A. Authorizing a change or waiver of any Contract provision or requirement;

B. Providing an interpretation of any Contract provision or requirement; or

C. Constituting a recommendation, advice or direction.

On the basis of the most accurate information available to the Contractor, the oral and written
notice specified in 5.4.A through 5.4.C above, shall:

D. State the name and, if known, the employer and function of the person making the
communication;

E. Identify any documents and state the substance of any oral communication
involved;

F. State the name and title of the contracting official or employee involved in or
knowledgeable of the matter; and

G. Provide any other information available such as dates, circumstances, and reasons
for the communication.

6.  MODIFICATION AUTHORITY

As stated above and not withstanding any of the other provisions of this Contract, the Contracting
Officer shall be the only individual on behalf of DOE authorized to:

A. Accept non-conforming work;

B. Waive any requirement of this Contract; or

C. Modify any term or condition of this Contract.
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7.  REPRESENTATIONS AND CERTIFICATIONS

Representations, Certifications, and Other Statements of Offerors completed as Section K of the
Solicitation leading to the award of this Contract, dated_________________  are hereby
incorporated into this Contract by reference.

8.  DELIVERY DESTINATION FOR CONTRACT DELIVERABLES

In accordance with the deliverables identified in Appendix 1 to Section F, Deliveries or
Performance, the following delivery points apply:

Contracting Officer:

Contracting Officer
Headquarters Procurement Operations
Attention: HR-542 - Div. B, RFP # DE-RP01-98RW00320
U. S. Department of Energy
1000 Independence Avenue, SW
Washington DC, 20585

Federal Facility Operator:

TBD

.
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SECTION I

CONTRACT CLAUSES

1.  FAR AND DEAR REFERENCES

The following clauses as of September 1998 are incorporated into the Contract:

Table I–1

Document Title

DEAR 952.202-1 Definitions (JAN 1997)

FAR 52.203-3 Gratuities (APR 1984)

FAR 52.203-5 Covenant Against Contingent Fees (APR 1984)

FAR 52.203-6 Restrictions on Subcontractor Sales to Government ( JUL 1995)

FAR 52.203-7 Anti-Kickback Procedures ( JUL 1995)

FAR 52.203-8 Cancellation, Recision, and Recovery of Funds for Illegal or Improper
Activity (JAN 1997)

FAR 52.203-10 Price or Fee Adjustment for Illegal or Improper Activity - Modified
(JAN 1997)

FAR 52.203-12 Limitation on Payments to Influence Certain Federal Transactions 
(JUN 1997)

DEAR 952.204-2 Security (SEP 1997)

FAR 52.204-4 Printing/Copying Double-Sided on Recycled Paper (JUN 1996)

DEAR 952.204-70 Classification (APR 1984)

DEAR 952.204-74 Foreign Ownership, Control, or Influence Over Contractor (APR 1984)

FAR 52.208-8 Helium Requirement Forecast and Required Sources for Helium (JUN
1997)

FAR 52.209-6 Protecting the Government's Interest When Subcontracting with
Contractors Debarred, Suspended, or Proposed for Debarment (JUL
1995)

FAR 52.211-11  Liquidated Damages -- Supplies, Services, or Research and
Development (APR 1984)

FAR 52.215-2 Audit and Records - Negotiation (AUG 1996)
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Table I–1 continued

Document Title

FAR 52.215-8 Order of Precedence - Uniform Contract Format (OCT 1997)

FAR 52.215-11 Price Reduction for Defective Cost or Pricing - Modification (OCT
1997)

FAR 52.215-13 Subcontractor Cost or Pricing Data - Modifications (OCT 1997)

FAR 52.215-14 Integrity of Unit Prices (OCT 1997)

FAR 52.215-20 Requirements for Cost or Pricing Data or Information Other than Cost
or Pricing Data (OCT 1997) ( Alt. IV OCT 1997)

FAR 52.215-21 Requirements for Cost or Pricing Data or Information Other than Cost
or Pricing Data - Modifications (OCT 1997)

FAR 52.216-18 Ordering (OCT 1995)

FAR 52.219-8 Utilization of Small, Small Disadvantaged, and Women Owned Small
Business Subcontracting Plan (JUN 1997)

FAR 52.219-16 Liquidated Damages - Small Business Subcontracting Plan (OCT 1995)

FAR 52.222-1 Notice to the Government of Labor Disputes (FEB 1997)

FAR 52.222-3 Convict Labor (AUG 1996)

FAR 52.222-4 Contract Work Hours and Safety Standards Act - Overtime
Compensation (JUL 1995)

FAR 52-222-20 Walsh-Healy Public Contracts Act (DEC 1996)

FAR 52.222-26 Equal Opportunity (APR 1984)

FAR 52.222-28 Equal Opportunity Preaward Clearance of Subcontracts (APR 1984)

FAR 52.222-35 Affirmative Action for Special Disabled and Vietnam Era Veterans
(APR 1984)

FAR 52.222-36 Affirmative Action for Handicapped Workers (APR 1984)

FAR 52.222-37 Employment Reports on Special Disabled Veterans and Veterans of
Vietnam Era (JAN 1988)

FAR 52.222-41 Service Contract Act of 1965, as Amended (MAY 1989) 

DEAR 952.222-70 Whistleblower Protection for Contractor Employees (JAN 1993)
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Table I–1 continued

Document Title

FAR 52.223-2 Clean Air and Water (APR 1984)

FAR 52.223-3 Hazardous Material Identification and Material Safety Data, Alt. I (JUL
1995) 

FAR 52.223-6 Drug Free Workplace (JAN 1997)

FAR 52.223-7 Notice of Radioactive Materials (JAN 1997)

FAR 52.223-10 Waste Reduction Program (OCT 1997)

FAR 52.223-14 Toxic Chemical Release Reporting (OCT 1996)

DEAR 952.223-72 Radiation Protection and Nuclear Criticality (APR 1984)

DEAR 952.223-75 Preservation of Individual Occupational Radiation Exposure Records 
(APR 1984)

DEAR 952.224-70 Paperwork Reduction Act (APR 1994)

FAR 52.225-1 Buy American Certificate (DEC 1989) 

FAR 52.225-3 Buy American Act--Supplies (JAN 1994) 

FAR 52.225-9 Buy American Act--Trade Agreements -- Balance of Payments
Programs (JUN 1996)

FAR 52.225-11 Restrictions on Certain Foreign Purchases (OCT 1996)

FAR 52.226-1 Utilization of Indian Organizations and Indian-Owned Economic
Enterprises (SEP 1996)

FAR 52.227-1 Authorization and Consent (JUL 1995)

FAR 52.227-2 Notice and Assistance Regarding Patent and Copyright Infringement 
(AUG 1996)

FAR 52.227-3 Patent Indemnity (APR 1984)

DEAR 952.227-13 Patent Rights - Acquisition by the Government (SEPT 1997)

FAR 52.227-14 Rights in Data--General - Alts II & III (JUN 1987)

FAR 52.227-15 Representation of Limited Rights Data and Restricted Computer
Software  (JUN 1987)

DEAR 952.227-73 Additional Technical Data Requirements (APR 1984)



DRAFT RFP # DE-RP01-98RW00320

I - 4

Table I–1 continued

Document Title

DEAR 952.227-82 Rights to Proposal Data (APR 1994)

DEAR 952.227-84 Notice of Right to Request Patent Waiver (APR 1994)

FAR 52.228-11 Pledges of Assets (FEB 1992)

FAR 52.228-16 Performance and Payment Bonds - Other than Construction 
(SEP 1996)

FAR 52.229-3 Federal, State, and Local Taxes (JAN 1991)

FAR 52.232-1 Payments (APR 1984)

FAR 52.232-7 Payments under Time-and-Materials and Labor-Hour Contracts (FEB
1997)

FAR 52.232-8 Discounts for Prompt Payment (MAY 1997)

FAR 52.232-11 Extras (APR 1984)

FAR 52.232-12 Advance Payments (APR 1984)

FAR 52.232-23 Assignment of Claims (JAN 1986)

FAR 52.232-25 Prompt Payment (JUN 1997)

FAR 52.232-33 Mandatory Information for Electronic Funds Transfer Payment (AUG
1996)

FAR 52.233-1 Disputes - Alternate 1 (OCT 1995)

FAR 52.233-3 Protest After Award (AUG 1996)

DEAR 952.233-5 Agency Protest Review (SEP 1996)

DEAR 952.235-70 Key Personnel (APR 1994)

FAR 52.237-2 Protection of Government Buildings, Equipment, and Vegetation 
(APR 1984)

FAR 52.242-13 Bankruptcy (JUL 1995)

FAR 52.242-15 Stop Work Order (AUG 1989)

FAR 52.242-17 Government Delay of Work (APR 1984)

FAR 52.243-1 Changes -- Fixed-Price - Alternate I (AUG 1987)

FAR 52.243-3 Changes -- Time and Materials, Labor Hours (AUG 1987)
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Table I–1 continued

Document Title

FAR 52.244-1 Subcontracts (Fixed-Price Contracts) (FEB 1995)

FAR 52.244-6 Subcontracts for Commercial Items and Commercial Components
(OCT 1995)

DEAR 952.245-2 Government Property (Fixed-Price Contracts) (DEC 1989)

FAR 52.245-2 Government Property (Fixed-Price Contracts) (DEC 1989)

FAR 52.245-17 Special Tooling (DEC 1989) 

FAR 52.245-18 Special Test Equipment (FEB 1993)

FAR 52.246-2 Inspection of Supplies - Fixed-Price (AUG 1996)

FAR 52.246-4 Inspection of Services - Fixed-Price (AUG 1996)

FAR 52.246-6 Inspection -  Time-and-Materials and Labor-Hour (JAN 1996)

FAR 52.246-15 Certification of Conformance (APR 1984)

FAR 52.246-16 Responsibility for Services (APR 1984)

FAR 52.247-5 Familiarization with Conditions (APR 1984)

FAR 52.247-63 Preference for U.S.-Flag Air Carriers (APR 1984)

FAR 52.247-64 Preference for Privately Owned U.S.-Flag Commercial Vessels (APR
1984)

FAR 52.248-1 Value Engineering (MAR 1989)

FAR 52.249-2 Termination for Convenience of the Government (Fixed-Price) (SEP
1996)

FAR 52.249-8 Default (Fixed-Price Supply and Service) Alternate I (APR 1984)

DEAR 952.250-70 Nuclear Hazards Indemnity Agreement (JUN 1996)

FAR 52.252-2 Clauses Incorporated by Reference (JUN 1988)

FAR 52.252-6 Authorized Deviations in Clauses (APR 1984)

FAR 52.253-1 Computer Generated Forms (JAN 1991)
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2.  REQUIRED FULL TEXT AND AMPLIFIED CLAUSES

The Federal Acquisition Regulations (FAR) and the Department of Energy Acquisition
Regulations (DEAR) allow the majority of the above clauses to be incorporated into the Contract
by reference; however, four must be incorporated full-text or amplified.  The text or amplification
of these four clauses is as follows:

FAR 52.222-42  Statement of Equivalent Rates for Federal Hires (MAY 1989)

In compliance with the Service Contract Act of 1965, as amended, and the regulations of the
Secretary of Labor (29 CFR), this clause identifies the classes of service employees expected to be
employed under the Contract and states the wages and fringe benefits payable to each if they were
employed by the contracting agency subject to the provisions of 5 USC 5341 or 5332. 

FAR 52.252-2  Clauses Incorporated by Reference (JUN 1988)

This Contract incorporates one or more clauses by reference, with the same force and effect as if
they were given in full text.  Upon request, the Contracting Officer will make their full text
available.

FAR 52.252-6  Authorized Deviations in Clauses (APR 1984)

(a) The use in this Solicitation or Contract of any FAR (48 CFR Part 1) clause with an
authorized deviation is indicated by the addition of "(DEVIATION)" after the date
of the clause. 

(b) The use in this Solicitation or Contract of any DEAR (48 CFR Part 952) clause
with an authorized deviation is indicated by the addition of "(DEVIATION)" after
the name of the regulation.

3.  ADDITIONAL AMPLIFICATION

FAR 52.227-14 Rights in Data - General (JUN 1987)

Insert at end of clause the following paragraph:

(j) In connection with any necessary permits or licenses needed to enable the terms of this
Contract to be carried out, the Contractor will timely furnish any proprietary data covered by this
clause, on a proprietary basis, to enable this project to receive any necessary permits and licenses. 
The Contractor understands and accepts that, in this regard, such proprietary data shall be treated
in accordance with applicable laws and regulations.
ALT II:
In subparagraph (g)(2) the following purposes should be listed at the end of (a): 1) Use (except
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for manufacture) by support service contractors; 2) Evaluation by non-Government evaluators;
and 3) Making the data available to Government regulatory bodies, public interest groups, Indian
Tribes, and other interested parties, so as to allow them to make informed decisions and to enable
this project to receive an necessary review, licenses and approvals.

ALT III:
In subparagraph (g)(3), the “other rights” mentioned in (d) should be: Made available to
Government regulatory bodies, public interest groups, Indian Tribes, and other interested parties,
so as to allow them to make informed decisions and to enable this project to receive an necessary
review, licenses and approvals.
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SECTION J 

ATTACHMENT 1

LIST OF PROPOSAL REFERENCES 

1.  DEPARTMENT OF ENERGY DOCUMENTS

1.1 List of Applicable Directives:

The DOE Directives, listed and summarized below, are applicable to RSC
activities and pertain to non-nuclear environment, safety and health (ES&H)
protection, project management and administration.  Specific subject areas include
occupational safety, ES&H information reporting, accident investigation, employee
concerns management, equal employment opportunity and affirmative action, and
management controls. Requirements in these Directives apply to the RSC and shall
be addressed in the Offeror’s proposal.  If there are subsequent changes in these
directives, the latest revision shall apply.  The Directives listed below are available
on the Internet through the Department of Energy home page at
http://www.explorer.doe.gov:1776/htmls/directives.html.

a. DOE O 225.1 “Accident Investigations;” [Approved: 9-29-95, Change 1:
10-26-95, Change 2: 4-26-96]  (Applies to non-nuclear aspects of covered
activities such as industrial safety.)

Prescribes requirements for categorization and investigation of Type A (more
severe) or Type B (less severe) accidents, based on specified criteria relating to
their human, environmental, property and other effects. 

b. DOE O 231.1 “Environment, Safety, and Health Reporting,” [Approved:
9-30-95, Change 2: 11-7-96], its associated manual, DOE M 231.1-1; 
[Approved: 9-30-95, Change 1: 11-7-96], and DOE C 231.1 “Contractor
Requirements Document” [Approved 9-30-95]  (All apply to non-nuclear
aspects of covered activities such as industrial safety.)

Provides for collection and reporting of essential environment, safety and health
information, including recordable fatalities, injuries and illnesses.
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.c. DOE O 232.1A  “Occurrence Reporting and Processing of Operations
Information” [Approved: 7-21-97, Effective Date 8-1-97] and its
associated manual, DOE M 232.1-1A; [Approved: 7-21-97]  (Both apply
to non-nuclear aspects of covered activities such as industrial safety.)

Provides for timely identification, categorization, notification and reporting of
unusual, off-normal and emergency occurrences, including implementation of
appropriate corrective actions.

d. DOE O 311.1A “Equal Employment Opportunity and Diversity Program” 
[Approved: 12-30-96]

Defines policies and specifies requirements for equal employment opportunity and
affirmative action, as provided for in applicable State and Federal laws and
regulations.

 
e. DOE O 413.1 “Management Control Program” [Approved: 12-6-95]

Provides for application of management controls on performance, productivity,
operations and integrity of programs.

f. DOE O 440.1 “Worker Protection Management For DOE Federal &
Contractor Employees” [Change 2: 9-30-95]

Specifies implementation of a worker protection program that complies with
applicable OSHA regulations and provides a workplace free from recognized
hazards that may cause death or serious physical harm.

g. DOE 2320.1C “Cooperation with the Office of Inspector General” 
[Approved: 5-18-92]

Establishes policy and requirements for employee cooperation with the Office of
Inspector General (IG) regarding programs and operations for which the IG has
responsibility to audit, investigate and inspect.

h. DOE 5480.4 “Environmental Protection, Safety, and Health Protection
Standards;” [Approved: 5-15-84, Change 4: 1-7-93] (Applies to non-
nuclear aspects of covered activities such as industrial safety.)

Compendium of environmental protection, safety and health (ES&H) standards
that are mandatory based on statutory requirements and DOE policy, as well as
non-mandatory reference ES&H standards and guidelines.
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i. DOE 5480.29 “Employee Concerns Management System”                  
[Approved: 1-15-93]

Provides for an independent avenue for anonymous and confidential reporting and
evaluation of ES&H concerns.

1.2 Other DOE Documents

a. DOE/RW-0333P, Rev. 08, June 5, 1998, Quality Assurance Requirements
and Description

b. Office of Civilian Radioactive Waste Management Spent Nuclear Fuel
Verification Plan, Revision 0, March 1997, Document Identifier:
E00000000-00811-4600-00001 REV 0

c. DOE/RW-0504, Revision 2, July 1998, Civilian Radioactive Waste
Management Program Plan

2.  ADDITIONAL REFERENCES

a. NUREG-0612, Control of Heavy Loads at Nuclear Power Plants

b. ANSI N14.6, Special Lifting Devices for Containers Weighing 10,000
Pounds (4500 Kg) or More

c. ANSI N14.27-1986(R1993), Carrier and Shipper Responsibilities and
Emergency Response Procedures for Highway Transportation Accidents
Involving Truckload Quantities of Radioactive Materials

d. ANSI N14.30-1992, Semi-Trailers Employed in the Highway Transport of
Weight-Concentrated Radioactive Loads - Design, Fabrication, and
Maintenance.

e. Association of American Railroads (AAR) publication Manual of Standards
and Recommended Practices: Section C - Car Construction - Fundamentals
and Details; Section C, Part II, Volume 1 - Specifications for Design,
Fabrication & Construction of Rail Cars, M1001; and Section C, Part II,
Volume 2 - Appendices M-1001
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f. AAR Publications Rules of Interchange for Railroad Cars (M0152) and
Field Manual of the AAR Interchange Rules (M0101)

g. Commercial Vehicle Safety Alliance (CVSA) Enhanced North American
Standard Level I Inspection Procedures 

h. CVSA North American Uniform Enhanced Out-of-Service Criteria

i. SAND89-2444, “Cask System Design Guidance for Robotic Handling”,
Griesmeyer, J. M., Drotning, W. D., Morimoto, A. K., Bennett, P. C.,
October 1990

j. AAR Publication Office Manual of the AAR Interchange Rules, January 1,
1998
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SECTION J

ATTACHMENT 3

REFERENCE MATERIAL

1.0  RELEVANT DOCUMENTS IN THE DOE READING ROOM

The following documents are available for inspection for the next ninety days in the Department
of Energy’s reading room located at 1000 Independence Ave., S.W., Washington, D. C. 20585.

a. OCRWM Site and Facility Service Planning Documents, Volumes 1 - 40, 1995

These documents contain site and plant characteristics for most Purchaser sites from which
spent nuclear fuel will be shipped to a Federal Facility.  The information may be useful for
planning spent nuclear fuel shipping campaigns from the sites.  DOE makes no
representations as to the accuracy of the data contained in the Service Planning Documents
and such data is used at the user’s risk.

b. DOE/RW/0333P, Office of Civilian Radioactive Waste Management Quality Assurance
Requirements and Description

The Quality Assurance Requirements and Description (QARD) is the principal Quality
Assurance document for the Civilian Radioactive Waste Management Program.  It
establishes the minimum requirements for the QA program.  The QARD contains regulatory
requirements and program commitments necessary for the development of an effective QA
program.

c. DOE Directives

The DOE Directives listed in Attachment 1 to Section J are in the DOE Reading Room as are
all other DOE Directives.

d. Office of Civilian Radioactive Waste Management Spent Nuclear Fuel Verification Plan,
Revision 0, March 1997, Document Identifier: E00000000-00811-4600-00001 REV 0

This Verification Plan establishes the conceptual framework for the collection of information
concerning the type, quantity, and nature of the waste to accepted into the Civilian
Radioactive Waste Management System.  It provides for confirming that the information
collected is complete for documentation of certain physical attributes of the waste.

c. DOE/RW-0406 Rev 4, Civilian Radioactive Waste Management System Requirements
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Document (CRD), Revision 4, May 1998

This document specifies the top-level design, development, and operational requirements for
the Civilian Radioactive Waste Management System.

2.0  ADDITIONAL DOCUMENTS

Many documents published by OCRWM are available on the Internet on OCRWM’s Home Page
at http:\\www.rw.doe.gov.

Documents can also be ordered free of charge from the OCRWM National Information Center by
calling 1-800-225-6972.
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SECTION J

ATTACHMENT 4

 PERFORMANCE GUARANTEE

FOR VALUE RECEIVED, and in consideration of, and in order to induce the U.S. Department
of Energy (the “Government”) to enter into Contract ________ relating to the waste acceptance
and delivery of commercial spent nuclear fuel (SNF) (the “Contract “) dated as of _______by and
between the Government and Contractor, the undersigned, ________________, (herein called
“Guarantor”), a _______ based organization, with its principal place of business at ___________,
hereby unconditionally guarantees to the Government (a) the full and prompt payment and
performance of all obligations, accrued and executory, which Contractor presently or hereafter
may have to the Government under the Contract, and (b) full and prompt payment and
performance by Contractor of all other obligations and liabilities of Contractor to the
Government, fixed or contingent, due or to become due, direct or indirect, now existing or
hereafter and howsoever arising or incurred, and Guarantor further agrees to indemnify the
Government against any losses the Government may sustain and expenses it may incur as a result
of the enforcement or attempted enforcement by the Government of any of its rights and remedies
under the Contract, in the event of a default by Contractor thereunder, and/or as a result of the
enforcement or attempted enforcement by the Government of any of its rights against Guarantor
hereunder.  Guarantor agrees that Contractor shall have the full right, without any notice to or
consent from the Guarantor, to make any and all modifications or amendments to the Contract
without affecting, impairing, or discharging, in whole or in part, the liability of Guarantor
hereunder.

Guarantor hereby expressly waives all defenses which might constitute a legal or equitable
discharge of a surety or guarantor, and agrees that the Guaranty shall be valid and unconditionally
binding upon Guarantor regardless of (i) the reorganization, merger or consolidation of
Contractor into or with another entity, corporate or otherwise, or the liquidation or dissolution of
Contractor, or the sale or disposition of all or substantially all the capital stock, businesses or the
sale to any other person or party, or (ii) the institution of any bankruptcy, reorganization,
insolvency, debt arrangement or receivership proceedings by or against the Contractor, or the
adjudication of Contractor as bankrupt, or (iii) the assertion by the Government against
Contractor of any of the Government’s rights and remedies provided for under the Contract,
including any modification or amendments thereto, or under any other document(s) or
instrument(s) executed by Contractor, or existing in the Government’s favor in law, equity or
bankruptcy.

Guarantor further agrees that its liability under this Guaranty shall be continuing, absolute,
primary and direct, and the Government shall not be required to pursue any right or remedy it may
have against Contractor or other Guarantors under the Contract, or any modifications or
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amendments thereto, or any other document(s) or instruments(s) executed by Contractor, or
otherwise (and shall not be required to first commence any action or obtain any judgement against
Contractor) before enforcing this Guaranty against Guarantor, and that Guarantor will, upon
demand, pay the Government any amount, the payment of which is guaranteed hereunder and the
payment of which by Contractor is in default under the Contract or under any other documents or
instrument executed by Contractor as aforesaid, and that Guarantor will, upon demand, perform
all other obligation of Contractor, the performance of which by Contractor is guaranteed
hereunder.

Guarantor further warrants and represents to the Government that the execution and delivery of
the Guaranty is not in contravention of Guarantor’s Articles of Organization, Charter, by-laws
and applicable law; that the execution and delivery of this Guaranty, and the performance thereof,
has been duly authorized by Guarantor’s Board of Directors, Trustees, or other management
board, as applicable; and that the execution, delivery, and performance of this Guaranty will not
result in a breach of, or constitute a default under, any loan agreement, indenture, or contract to
which Guarantor is a party or by or under which it is bound.
Guarantor has read and consents to the signing of Contract and acknowledges that references to
Guarantor therein.

Notwithstanding anything to the contrary contained herein, the liability of Guarantor hereunder
shall be subject to and limited by the applicable provisions of the Contract.

IN WITNESS THEREOF, Guarantor has caused this Guaranty to be executed by its duly
authorized officer, and its corporate seal to be affixed hereto on ______________.

(Date)

BY:______________________________

(Guarantor)

ATTEST:
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SECTION J

ATTACHMENT  5

 REQUIRED CONTRACTOR INSURANCE

Insurance                                Minimum Limits

1.   Workers’ Compensation and Employers’ Liability              Statutory

2.   Commercial General Liability                                            $  5 Million per Occurrence 
                                                                                          $10 Million
Aggregate

3.   Commercial Automobile Liability                                    $  2 Million per Occurrence    
                                                                                               $  2 Million Aggregate

4.   Excess Liability                                                                 $20 Million per Occurrence
                                                                                           $40 Million Aggregate

5.   Commercial Property                                                        At Replacement Cost

6.   Pollution Liability                                                        $20 Million per Occurrence
                                                                                             $40 Million Aggregate
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Major External RSC Interfaces

Regional
Servicing

Contractor(s)

•NRC-approved transportation systems
•Transporters
•Security/escort services
•SNF handling equipment
•Carrier services

•SNF verification plan
•W aste acceptance schedule
•Final routing and 180(c) implementation
•DOE QA requirements

•Shipment schedules
•Pre-shipment notifications
•SNF and related data
•Loaded SNF casks
•Cask handling equipment
•Operating procedures/training

•State-imposed tolls, fees, permits
•Route plans
•Pre-shipment notifications
•Safety inspections
As requested:
•Emergency response support
•Outreach and technical support

•SNF handling
•SNF pick-up schedule
•SNF and related data
•Empty/Loaded SNF casks/transporter
•Purchaser certifications
•Site equipment requirements
•Trained operators
•Cask-handling training
•Ancillary cask-handling equipment

•NRC route approval
•Trans equipment certification
•Shipment information
•DOT highway routing guidelines

NRC/DOT

Purchasers

Industry
Suppliers

Federal Facility
Operator

States &
Tribes

DOE
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SECTION K

REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS OF
OFFERORS

TABLE OF CONTENTS

1 Covenant Against Contingent Fees - FAR 52.203-5 (APR 1984)

2 Taxpayer Identification - FAR 52.204-3 (JUN 1997) . . . . . . . . . . . . . . . . . . . . . . . . . . .  

3 Certification Regarding Debarment, Suspension, Proposed Debarment, and Other
Responsibility Matters - FAR 52.209-5 (MAR 1996) . . . . . . . . . . . . . . . . . . . . . . . . . . .  

4 Small Business Program Representations - FAR 52.219-1 (JAN 1997) . . . . . . . . . . . . .  

5 Women-Owned Business - (FAR 52.204-5 (OCT 1995) . . . . . . . . . . . . . . . . . . . . . . . .  

6 Contractor Identification Number - Data Universal Numbering System - DUNS -
FAR 52.204-6 (DEC 1996)    . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

7 Certification of Nonsegregated Facilities - FAR 52.222-21 (APR 1984) . . . . . . . . . . . . .  

8 Previous Contracts and Compliance Reports - FAR 52.222-22 (APR 1984) . . . . . . . . . .  

9 Type of Business Organization - FAR 52.215-4 (OCT 1997) . . . . . . . . . . . . . . . . . . . . .  

10 Place of Performance - FAR 52.215-6 (OCT 1997) . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

11 Small Business Concern Representation for the Small Business Competitiveness
Demonstration Program - FAR 52.219-19 (JAN 1997) . . . . . . . . . . . . . . . . . . . . . . . . . .

12 Small Business Size Representation for Targeted Industry Categories Under the
Small Business Competitiveness Demonstration Program - FAR 52.219-21 (JAN
1997) . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

13 Certificate of Independent Price Determination - FAR 52.203-2 (APR 1985) . . . . . . . . .

14 Certification and Disclosure Regarding Payments to Influence Certain Federal
Transactions - FAR 52.203-11 (APR 1991) . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

15 Foreign Ownership, Control, or Influence Over Contractor - DEAR 952.204-
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16 Economic Purchase Quantity -- Supplies - FAR 52.207-4 (AUG 1987) . . . . . . . . . . . . . .
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27 Certification of Toxic Chemical Release Reporting - FAR 52.223-13 (OCT 1996) . . . . . .

28 Signature/Certification . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .
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SECTION L

INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS

L.1 FAR 52.215-1 Instructions to Offerors--Competitive Acquisition (OCT 1997) (ALT I
and ALT II)

(a) Definitions. As used in this provision-- 

Discussions are negotiations that occur after establishment of the competitive range
that may, at the Contracting Officer's discretion, result in the offeror being allowed to
revise its proposal. 

In writing or written means any worded or numbered expression which can be read,
reproduced, and later communicated, and includes electronically transmitted and stored
information. 

Proposal modification is a change made to a proposal before the Solicitation's closing
date and time, or made in response to an amendment, or made to correct a mistake at any
time before award. Proposal revision is a change to a proposal made after the Solicitation
closing date, at the request of or as allowed by a Contracting Officer as the result of
negotiations. 

Time, if stated as a number of days, is calculated using calendar days, unless otherwise
specified, and will include Saturdays, Sundays, and legal holidays. However, if the last day
falls on a Saturday, Sunday, or legal holiday, then the period shall include the next
working day. 

(b) Amendments to Solicitations. If this Solicitation is amended, all terms and
conditions that are not amended remain unchanged. Offerors shall acknowledge receipt of
any amendment to this Solicitation by the date and time specified in the amendment(s). 

(c) Submission, modification, revision, and withdrawal of proposals. 

(1) Unless other methods (e.g., electronic commerce or facsimile) are permitted in
the Solicitation, proposals and modifications to proposals shall be submitted in paper
media in sealed envelopes or packages (i) addressed to the office specified in the
Solicitation, and (ii) showing the time and date specified for receipt, the Solicitation
number, and the name and address of the offeror. Offerors using commercial carriers
should ensure that the proposal is marked on the outermost wrapper with the
information in paragraphs (c)(1)(i) and (c)(1)(ii) of this provision. 
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(2) The first page of the proposal must show-- 

(i) The Solicitation number; 

(ii) The name, address, and telephone and facsimile numbers of the offeror (and
electronic address if available); 

(iii) A statement specifying the extent of agreement with all terms, conditions,
and provisions included in the Solicitation and agreement to furnish any or all
items upon which prices are offered at the price set opposite each item; 

(iv) Names, titles, and telephone and facsimile numbers (and electronic
addresses if available) of persons authorized to negotiate on the offeror's behalf
with the Government in connection with this Solicitation; and 

(v) Name, title, and signature of person authorized to sign the proposal.
Proposals signed by an agent shall be accompanied by evidence of that agent's
authority, unless that evidence has been previously furnished to the issuing office. 

(3) Late proposals and revisions. 

(i) Any proposal received at the office designated in the Solicitation after the
exact time specified for receipt of offers will not be considered unless it is received
before award is made and-- 

(A) It was sent by registered or certified mail not later than the fifth
calendar day before the date specified for receipt of offers (e.g., an offer
submitted in response to a Solicitation requiring receipt of offers by the 20th of
the month must have been mailed by the 15th); 

(B) It was sent by mail (or telegram or facsimile, if authorized) or
hand-carried (including delivery by a commercial carrier) if it is determined by
the Government that the late receipt was due primarily to Government
mishandling after receipt at the Government installation; 

(C) It was sent by U.S. Postal Service Express Mail Next Day Service-Post
Office to Addressee, not later than 5:00 p.m. at the place of mailing two
working days prior to the date specified for receipt of proposals. The term
``working days'' excludes weekends and U.S. Federal holidays; 

(D) It was transmitted through an electronic commerce method authorized
by the Solicitation and was received at the initial point of entry to the
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Government infrastructure not later than 5:00 p.m. one working day prior to
the date specified for receipt of proposals; or 

(E) There is acceptable evidence to establish that it was received at the
activity designated for receipt of offers and was under the Government's
control prior to the time set for receipt of offers, and the Contracting Officer
determines that accepting the late offer would not unduly delay the
procurement; or 

(F) It is the only proposal received. 
 

(ii) Any modification or revision of a proposal or response to request for
information, including any final proposal revision, is subject to the same conditions
as in subparagraphs (c)(3)(i)(A) through (c)(3)(i)(E) of this provision. 

(iii) The only acceptable evidence to establish the date of mailing of a late
proposal or modification or revision sent either by registered or certified mail is the
U.S. or Canadian Postal Service postmark both on the envelope or wrapper and on
the original receipt from the U.S. or Canadian Postal Service. Both postmarks
must show a legible date or the proposal, response to a request for information, or
modification or revision shall be processed as if mailed late. ``Postmark'' means a
printed, stamped, or otherwise placed impression (exclusive of a postage meter
machine impression) that is readily identifiable without further action as having
been supplied and affixed by employees of the U.S. or Canadian Postal Service on
the date of mailing.  Therefore, offerors or respondents should request the postal
clerk to place a legible hand cancellation bull's eye postmark on both the receipt
and the envelope or wrapper. 

(iv) Acceptable evidence to establish the time of receipt at the Government
installation includes the time/date stamp of that installation on the proposal
wrapper, other documentary evidence of receipt maintained by the installation, or
oral testimony or statements of Government personnel. 

(v) The only acceptable evidence to establish the date of mailing of a late offer,
modification or revision, or withdrawal sent by Express Mail Next Day
Service-Post Office to Addressee is the date entered by the post office receiving
clerk on the ``Express Mail Next Day Service-Post Office to Addressee'' label and
the postmark on both the envelope or wrapper and on the original receipt from the
U.S. Postal Service. ``Postmark'' has the same meaning as defined in paragraph
(c)(3)(iii) of this provision, excluding postmarks of the Canadian Postal Service.
Therefore, offerors or respondents should request the postal clerk to place a
legible hand cancellation bull's eye postmark on both the receipt and the envelope
or wrapper. 
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(vi) Notwithstanding paragraph (c)(3)(i) of this provision, a late modification
or revision of an otherwise successful proposal that makes its terms more favorable
to the Government will be considered at any time it is received and may be
accepted. 

 
(vii) Proposals may be withdrawn by written notice or telegram (including

mailgram) received at any time before award. If the Solicitation authorizes
facsimile proposals, proposals may be withdrawn via facsimile received at any time
before award, subject to the conditions specified in the provision entitled
``Facsimile Proposals.'' Proposals may be withdrawn in person by an offeror or an
authorized representative, if the representative's identity is made known and the
representative signs a receipt for the proposal before award. 

(viii) If an emergency or unanticipated event interrupts normal Government
processes so that proposals cannot be received at the office designated for receipt
of proposals by the exact time specified in the Solicitation, and urgent Government
requirements preclude amendment of the Solicitation or other notice of an
extension of the closing date, the time specified for receipt of proposals will be
deemed to be extended to the same time of day specified in the Solicitation on the
first work day on which normal Government processes resume. If no time is
specified in the Solicitation, the time for receipt is 4:30 p.m., local time, for the
designated Government office. 

(4) Unless otherwise specified in the Solicitation, the offeror may propose to
provide any item or combination of items. 

(5) Proposals submitted in response to this Solicitation shall be in English and in
U.S. dollars, unless otherwise permitted by the Solicitation. 

(6) Offerors may submit modifications to their proposals at any time before the
Solicitation closing date and time, and may submit modifications in response to an
amendment, or to correct a mistake at any time before award.  

(7) Offerors may submit revised proposals only if requested or allowed by the
Contracting Officer. 

(8) Proposals may be withdrawn at any time before award. Withdrawals are
effective upon receipt of notice by the Contracting Officer. 

(9) Offerors may submit proposals that depart from stated requirements. Such
proposals shall clearly identify why the acceptance of the proposal would be
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advantageous to the Government. Any deviations from the terms and conditions of the
Solicitation, as well as the comparative advantage to the Government, shall be clearly
identified and explicitly defined. The Government reserves the right to amend the
Solicitation to allow all offerors an opportunity to submit revised proposals based on
the revised requirements. 

(d) Offer expiration date. Proposals in response to this Solicitation will be valid for the
number of days specified on the Solicitation cover sheet (unless a different period is
proposed by the offeror). 

(e) Restriction on disclosure and use of data. Offerors that include in their proposals
data that they do not want disclosed to the public for any purpose, or used by the
Government except for evaluation purposes, shall-- 

(1) Mark the title page with the following legend: This proposal includes data that
shall not be disclosed outside the Government and shall not be duplicated, used, or
disclosed--in whole or in part-- for any purpose other than to evaluate this proposal.
If, however, a contract is awarded to this offeror as a result of--or in connection with--
the submission of this data, the Government shall have the right to duplicate, use, or
disclose the data to the extent provided in the resulting contract. This restriction does
not limit the Government's right to use information contained in this data if it is
obtained from another source without restriction. The data subject to this restriction
are contained in sheets [insert numbers or other identification of sheets]; and 

(2) Mark each sheet of data it wishes to restrict with the following legend: Use or
disclosure of data contained on this sheet is subject to the restriction on the title page
of this proposal. 

(f) Contract award. 

(1) The Government intends to award a contract or contracts resulting from this
Solicitation to the responsible offeror(s) whose proposal(s) represents the best value
after evaluation in accordance with the factors and subfactors in the Solicitation. 

(2) The Government may reject any or all proposals if such action is in the
Government's interest. 

(3) The Government may waive informalities and minor irregularities in proposals
received. 

(4) The Government intends to evaluate proposals and award a contract after
conducting discussions with offerors whose proposals have been determined to be
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within the competitive range. If the Contracting Officer determines that the number of
proposals that would otherwise be in the competitive range exceeds the number at
which an efficient competition can be conducted, the Contracting Officer may limit the
number of proposals in the competitive range to the greatest number that will permit
an efficient competition among the most highly rated proposals. Therefore, the
offeror's initial proposal should contain the offeror's best terms from a price and
technical standpoint.

(5) The Government reserves the right to make an award on any item for a
quantity less than the quantity offered, at the unit cost or prices offered, unless the
offeror specifies otherwise in the proposal. 

(6) The Government reserves the right to make multiple awards if, after
considering the additional administrative costs, it is in the Government's best interest
to do so. 

(7) Exchanges with offerors after receipt of a proposal do not constitute a
rejection or counteroffer by the Government. 

(8) The Government may determine that a proposal is unacceptable if the prices
proposed are materially unbalanced between line items or subline items. Unbalanced
pricing exists when, despite an acceptable total evaluated price, the price of one or
more contract line items is significantly overstated or understated as indicated by the
application of cost or price analysis techniques. A proposal may be rejected if the
Contracting Officer determines that the lack of balance poses an unacceptable risk to
the Government. 

(9) If a cost realism analysis is performed, cost realism may be considered by the
source selection authority in evaluating performance or schedule risk. 

(10) A written award or acceptance of proposal mailed or otherwise furnished to
the successful offeror within the time specified in the proposal shall result in a binding
contract without further action by either party. 

(11) The Government may disclose the following information in post award
debriefings to other offerors: 

(i) The overall evaluated cost or price and technical rating of the successful
offeror; 

(ii) The overall ranking of all offerors, when any ranking was developed by the
agency during source selection; 
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(iii) A summary of the rationale for award; and 

(iv) For acquisitions of commercial items, the make and model of the item to
be delivered by the successful offeror.

L.2 Type of Contract

The Government contemplates award of one or more fixed price contracts resulting from this
Solicitation.

L.3 Number of Awards

It is anticipated that there will be one or more awards resulting from this RFP.

L.4 Unnecessarily Elaborate Proposals or Quotations

Unnecessarily elaborate brochures or other presentations beyond those sufficient to present a
complete and effective response to this Solicitation are not desired and may be construed as an
indication of the Offeror’s lack of cost consciousness.  Elaborate art work, expensive paper and
bindings, and expensive visual and other presentation aids are neither necessary nor wanted.

L.5 Proposal Content/Submittal Data

a. General

1) Offerors shall submit an original and nine (9) copies of each proposal to the
address specified in Subsection L.16.

2) An Offeror may propose on one or more Servicing Regions.  If an Offeror
proposes on more than one Servicing Region, the Offeror shall submit a
separate proposal consisting of Volumes I - V, as described below, for
each Servicing Region. An Offeror may be awarded a contract for up to
four Servicing Regions for Phase A activities.  However, an Offeror
awarded a contract for more than one Servicing Region for Phase A
activities will not be authorized to proceed with Phase B and C activities
for more than two Servicing Regions.  Only an Offer(s) awarded a contract
for Phase A activities will be eligible to perform Phase B and C activities. 
Proposals shall conform exactly to the structure specified herein.

3) Each proposal, and each copy thereof, shall consist of five separate
volumes as follows:
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Volume I Offer and Other Documents
Volume II Past Performance
Volume III Technical
Volume IV Management, Business and Finance
Volume V Communications and Outreach 

Volume I has no size limitation. Volumes II, III, IV and V shall not in the
aggregate exceed 200 pages.  The order of count for the page limit will be
Volume II, Volume III, Volume IV and Volume V.  The order of count has
no relationship to evaluation criteria.  If Volumes II, III, IV, and V in the
aggregate exceed 200 pages, those pages exceeding the 200 page limit
based on order of count will not be read and evaluated by DOE. These
pages will be removed from the proposal and returned to the Offeror.  The
page limitations for these volumes excludes resumes and commitments of
employment and agreements to relocate. 

For interpretation of page guidelines, the front and back of a single sheet
are counted as two pages when information is provided on both the front
and back sides.  The proposal text shall be at least 12-point type, single
spaced, and printed on size 8 ½–inch by 11-inch pages with 1-inch margins. 
Illustration and tables shall be legible and no larger than 11-inch by 17-inch
fold-outs, as appropriate for the subject matter.  Each 11-inch by 17-inch
fold-out is considered two pages when determining the number of pages. 
The front and back of size 11-inch by 17-inch paper is considered four
pages when determining the number of pages if information is provided on
both sides.  Pages shall be sequentially numbered with the volume, page
number, the name of the Offeror, the date, and Solicitation number on each
page.  The page guidelines constitute a limitation on the total amount of
material that may be submitted for evaluation.  No material may be
incorporated in the proposal by reference, attachment, or appendix, as a
means to circumvent the page limitation.

4) The proposal information will be reviewed to ensure compliance by the
Offeror with all aspects of the Solicitation.  To aid in evaluation, proposals
shall be clearly and concisely written and shall be neat, indexed (cross-
indexed as appropriate) and logically assembled.  Extraneous, repetitious,
or wordy submissions are not desired.  Neither Offers or acknowledgments
should be provided electronically, by facsimile, or telephone except as
provided for in this Section.  Failure to respond to or follow the
instructions regarding the organization and content of the proposal may
result in the Offeror’s proposal being deemed unacceptable.
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5) Proposal(s) shall be submitted with a consistent numbering system for
paragraphs and sub-paragraphs.

6) Instructions are provided to aid Offerors in the preparation of their
proposals.  Instructions and the information contained in these instructions
are not evaluation factors for this Solicitation; the Evaluation Factors are
contained in Section M, Phase A Qualification and Evaluation Criteria, of
this Solicitation.

b. Numbered Copies  

Each copy must be numbered (e.g., copy 1 of 10).  Copy number 1 is the
“original” document and shall bear the Offeror’s original signature.

L.6 Proposal Preparation Instructions -- Volume I - Offer and Other Documents

a. General

Volume I - Offer and Other Documents, consists of the Offer to enter into a
contract to perform the required work.  It also includes required representations,
certifications, the small and small disadvantaged business subcontract plan, and a
summary of exceptions and deviations.

b. Format and Content

Volume I - Offer and Other Documents, shall include (in the order listed):

1) The Offeror’s demonstration with respect to the qualification criteria
contained in Section M, Phase A Qualification and Evaluation Criteria, of
this Solicitation.

2) The following documents:

(a) A fully executed Standard Form-33 (SF-33), Solicitation, Offer and
Award and the model Contract;

(b) Offeror Representations and Certifications including Foreign
Ownership, Control, or Influence and Organizational Conflicts of
Interest for prime and subcontractors (see Section K,
Representations, Certifications and Other Statements of
Bidders/Offerors);
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(c) The form in Section B.2 on page B - 1 completed to indicate which
regions are being proposed on for Phase A; 

(d) Small and Small Disadvantaged Business Subcontracting Plan and
model Contract; 

3) A remittance address.  (If the Offeror’s remittance address is different from
the address shown on the SF-33, such address shall be furnished including
Zip Code.)

4) The following information:

(a) The name, address, telephone number, and facsimile number of the
individual in the Offeror’s firm to be contacted, if necessary, during
evaluation of the proposal;

(b) The complete formal name and address of the Offeror’s
organization and/or other participants which would be utilized in
any resulting contract; provide the Dun and Bradstreet Ltd.,
"DUNS," number for the prime contractor;

(c) The name of the Offeror’s organizational unit (separate business
unit) to be responsible for the work proposed;

(d) The name, address, telephone and facsimile numbers of
representatives of Government agencies having administrative
cognizance over the Offeror (such as contract administration, audit,
and Equal Employment Opportunity (EEO)); and

(e) The Offer shall identify and explain any exceptions or deviations
taken or conditional assumptions made with respect to the
Solicitation.  Any exception, or deviation taken must contain
sufficient amplification and justification to permit evaluation.  A
large number of exceptions or one or more significant exceptions
not providing benefit to DOE, however, may result in the rejection
of the Offeror’s proposal(s).

L.7 Proposal Preparation General Instructions -- Volume II - Past Performance,
Volume III - Technical, Volume IV - Management, Business and Finance and
Volume V - Communications and Outreach

Volume II - Past Performance, Volume III - Technical Proposal, Volume IV -
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Management, Business and Finance Proposal, and Volume V - Communications and
Outreach Proposal address the technical and management aspects of this acquisition, and
what the Offeror will do to satisfy the requirements of Section C, Statement of Work. 
Proposals should be prepared simply and economically, providing a straightforward,
concise delineation of what the Offeror will do to satisfy the requirements of Section C,
Statement of Work.

The proposal shall not merely offer to perform work in accordance with Section C,
Statement of Work but shall outline the actual work proposed as specifically as practical. 
Section C, Statement of Work reflects the scope, requirements and objectives of the
Regional Servicing Contractor’s role in the waste acceptance and transportation of
commercial spent nuclear fuel (SNF) to the Federal Facility; therefore, repeating Section
C, Statement of Work, without sufficient elaboration will not be acceptable.

Statements that the Offeror understands, or can or will comply with, all requirements;
statements paraphrasing Section C, Statement of Work or parts of it; or phrases such as
"standard operating procedures will be used" or "well known techniques will be
employed," etc., will be considered insufficient and may adversely impact evaluation of the
Offeror’s proposal.

L.8 Proposal Preparation Instructions -- Volume II - Past Performance

Volume II - Past Performance shall include the following:

The Offeror (including team members and its major subcontractors) shall demonstrate past
performance and how this past performance is relevant to the Offeror’s current capability
to plan for and establish a program to accept SNF throughout a Servicing Region and
transport it to the Federal Facility, acquire Nuclear Regulatory Commission-approved
Transportation Casks and Storage Systems, obtain necessary finances and acquire required
permits, authorizations, approvals, and licenses. 

Specifically, the Offeror’s proposal shall address the following:

1) Provide a summary of the ten most recent projects undertaken or completed in the
last ten years which describes how the Offeror’s past performance, experience and
qualifications (both for the prime contractor (five projects) and critical teammates
(five projects), where applicable) demonstrate the Offeror’s ability to perform
Phase A and future Phase B and Phase C activities.  Each past performance
experience shall be serially numbered. Examples of projects which would
demonstrate this capability may include:

(a) Planning for transportation and/or dry storage of significant quantities of
SNF.
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(b) Prior performance related to transportation of SNF and other radioactive
materials.

(c) Acquisition of NRC-approved SNF Transportation Casks and/or Storage
Systems.

(d) Management of SNF transportation campaigns and/or dry storage projects.

(e) Operation of hazardous material facilities and nuclear facilities.

(f) Management of major remediation projects.

(g) Development and implementation of NRC-approved Quality Assurance
programs.

(h) Implementation of communications and outreach programs related to
hazardous material facilities, nuclear facilities, storage of hazardous
materials or nuclear materials, and transportation and disposal of hazardous
materials or radioactive waste.

(i) Discussion of any problems encountered on the above projects and how
they were resolved.  In particular, describe any problems encountered
during transportation of SNF or other radioactive materials including not
meeting regulatory requirements and any punitive actions taken by any
regulatory authority.

2) For each project discussed in paragraph 1) above, provide the following
information:

(a) Name of project;

(b) Agency/customer's name;

(c) Duration of activity;

(d) Total dollar value;

(e) Summary of work scope and Offeror’s role;
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(f) Agency/customer's point of contact; and

• Name
• Address
• Telephone number

NOTE: The Government may conduct reference checks.

3) The Offeror’s financial development experience, demonstrating successful
development and financial closure of a complex transportation or infrastructure
project during the last ten years.

L.9 Proposal Preparation Instructions -- Volume III - Technical

a. This Section shall contain a brief summary (five pages or less) of the key points of
the Technical Proposal.

b. The Technical Approach shall include a detailed description of the following
information for each Servicing Region for which a proposal is submitted:

1) A detailed discussion of the technical aspects of the proposed approach and
Offeror’s concept for collection of data and information and development
of those plans identified in Subsection 2.1 Section C, Statement of Work to
include obtaining Purchasers’ acceptance of the Offeror’s Purchaser Site
Service Plans, Regional Service Plan, and Transportation Plan.

2) An annotated outline of the Offeror’s proposed Procurement Plan that
contains a description of the Offeror’s subcontracting strategy and contents
of the Plan and identifies the significant items within each part, section and
subsection of the plan as described in Subsection 2.2.4 of Section C,
Statement of Work. Where applicable, the plan shall describe the Offeror’s
approach to make-or-buy and lease-versus-buy decisions for key hardware
systems and components and any special contract arrangements
contemplated by the Offeror for any required items or services.

3) An annotated outline of the Offeror’s proposed model for Purchaser Site
Service Plans that contains a description of the contents and identifies the
significant items within each part, section and subsection of the plan as
described in Subsection 2.2.5 of Section C, Statement of Work.

4) An annotated outline of the Offeror’s proposed Regional Servicing Plan
that contains a description of the contents and identifies the significant
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items within each part, section and subsection of the plan as described in
Subsection 2.2.6 of Section C, Statement of Work. 

5) An annotated outline of the Offeror’s proposed Transportation Plan that
contains a description of the contents and identifies the significant items
within each part, section and subsection of the plan as described in
Subsection 2.2.7 of Section C, Statement of Work.  The outline shall
include the degree to which the Offeror demonstrates that its proposed use
of special trains and advanced rail technology for shipping SNF is cost
effective and lessens the potential for adverse railroad equipment incidents.

6) An annotated outline of the Offeror’s proposed Emergency Response Plan
that contains a description of the contents and identifies the significant
items within each part, section and subsection of the plan as described in
Subsection 2.2.9 of Section C, Statement of Work.

7) An annotated outline of the Offeror’s proposed Quality Assurance Plan
that contains a description of the Offeror’s approach to implementing its
QA program, and the procedures the Offeror will utilize during the
performance of the work.  The plan should also explain how work
performed by subcontractors will be controlled to assure compliance with
contract Quality Assurance. The annotated outline shall also describe the
contents of the Plan as indicated in Subsection 2.2.10 of Section C,
Statement of Work, and identify the significant items within each part,
section and subsection of the plan.  Additionally, the Offeror shall provide a
copy of a letter from the NRC approving its current 10 CFR Part 71
Quality Assurance Program.

8) The Offeror’s proposed approach to collecting environmental data and
performance of analyses required for the Environmental Data and Analyses
Report, Subsection 2.2.11 of Section C, Statement of Work.  The approach
shall identify/describe those analyses or types of analyses that will be
required to support this requirement. 

Environmental data provided in the description shall be limited to
information that is reasonably available at the time of proposal.  If
information is incomplete or unavailable, the extent and impact of the
missing information shall be described.  Any business sensitive or
proprietary information shall be clearly identified in the description.

9) The Offeror’s proposed regulatory approach to obtain all necessary
permits, licenses, authorizations, and approvals to perform the Contract.
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L.10 Proposal Preparation Instructions -- Volume IV - Management, Business and
Finance

The Management, Business and Finance Volume shall include the following: 

a. Executive Summary

A brief executive summary of the Offer which shall be no more than five pages in
length.  The summary should include a synopsis of the major features and
advantages of the Offer to DOE, a top-level organization chart, and identification
of proposed management personnel and any major subcontractors and area of
work they will perform.

b. Management Approach

An annotated outline of the Offeror’s proposed Management Plan that contains a
description of the contents and identifies the significant items within each part,
section and subsection of the plan as described in Subsection 2.2.3 of Section C,
Statement of Work.

 
c. Business Approach

(This section is subject to revision when contract financing methodology is
determined.)
1) An annotated outline of the Business section of the Business and Finance

Plan which discusses the business management approach that the Offeror
will apply, with specifics on the management approach, tools, and
processes to include those items found in Subsection 2.2.12.1 of Section C,
Statement of Work.

2) A detailed description of project team arrangement, with specifics on: 
teaming relationships if appropriate; financial or business relationships;
organizational framework to implement Section C, Statement of Work;
description of responsibilities and relationships of each major
organizational element; and any proposed changes in project team structure
proposed during Phases A, B, and C.

3) A thorough explanation of the Offeror’s corporate commitment to the
project:  financial commitments, personnel commitments, corporate
guarantees, and corporate/external support to the project.

d. Financial Approach
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(This section is subject to revision when contract financing methodology is
determined.)

An annotated outline of the financial section of the Business and Finance Plan
describing the business approach to fulfilling the requirements of Subsection
2.2.12.2 of Section C, Statement of Work.

  
1) A description of the financial commitment to the project including a

description of the Offeror's collective ability and commitment to bind or
pledge a significant equity investment in the total Contract work.  This
description should include sufficient financial information (i.e., financial
statements) such that DOE can reasonably determine the ability and
commitment of the Offeror to provide the equity investment.

2) The planned financial structure for the project indicating the Offeror’s
approach to funding each phase of the project (e.g., project financing, or
corporate borrowing, etc.)

3) If private financing is to be used, the planned sources of financing for each
phase of the project, including equity, senior debt, subordinate debt, if
applicable, financial guarantees, and letters of credit.  For each financing
arrangement identified above, a description of significant terms and
conditions contemplated (interest rates, contingencies, etc.) and the current
status (letter of intent, preliminary agreement, etc.) should be provided. 
Any performance bonds or warranties shall be described.

4) The planned sources and use of funds for Phases A, B, and C and a
financial project proforma (a statement of projected revenues and expenses
by year.)

5) Information supporting the long-term financial viability of the Offeror to
successfully complete Phases A, B, and C of the Contract including the
latest corporate financial statements.

e. Personnel

Resumes of key personnel identified in Section 2.2.3 of Section C, Statement of
Work, shall be included as an Appendix to this Volume.  The format for resumes is
shown in Attachment 1 to this Section L.  Resumes are limited to two pages per
resume. 

f. Employee Award Program
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The Offeror shall develop and describe in detail an Employee Award Program for
the non-managerial employees of the Offeror and its subcontractors.  The
Employee Award Program shall be in addition to any current employee incentive
award program the Offeror may have in place.

The Offeror shall implement its Employee Award Program at the beginning of
Phase C.  An award decision will be generally based on the recommendations of
and evaluation (using Offeror developed criteria) by State, Tribal, and local
governmental representatives and Purchasers in the Offeror’s Servicing Region(s)
of the Offeror and its subcontract non-managerial employees whose job
performance, in their view, is exceptional or noteworthy.  The goal of the program
is to award those non-managerial employees who go the “extra mile” in
demonstrated, on-the-job performance as recognized by various parties. 

The elements that follow are only examples of the criteria the Offeror may want to
consider in developing the program.  The Offeror should not feel constrained to
these elements.  Innovation in the design and implementation of the award process
is encouraged as long as DOE’s overall objectives for the program are met.

• What is the design of the program and the amount of funds to be set aside
annually for its operation?

• What “types” (i.e., monetary and/or in the form of goods and services) of
awards will be made and how frequently?

• What types of criteria will be employed in making the award decision?
- employees without an accident or reportable incident
- employees demonstrating extra effort in accomplishing the goals,

terms and conditions of the contract
- employees effectively working with State/Federal regulators, Tribal

Nations and Purchasers to jointly develop approaches for resolving
issues before they become major problems

- employees demonstrating a commitment to total quality in on-the-
job conduct of operations.

• How will employees be noticed and encouraged to be proactive in its
implementation?  How will program participants be noticed and fairly
evaluate Offeror employees who contribute to the program with just
agreeing with participants?

This program shall be included in and made a part of the  resultant contract.  The
program shall be negotiated with the time specified by the Contracting Officer. 
Failure to submit and negotiate an Employee Award Program shall make the
offeror ineligible for award of a contract.
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L.11 Proposal Preparation Instructions -- Volume V - Communications and Outreach 

The Communications and Outreach Volume shall contain two major sections: 1) a concise
description of those key and significant communications and outreach issues related to SNF waste
acceptance and transportation operations, and 2) an annotated outline of the Offeror’s proposed
Communications and Outreach Plan that contains a description of the contents and identifies the
significant items within each part, section and subsection of the plan as described in Subsection
2.2.8 of Section C, Statement of Work.

L.12 Preproposal Conference

a. Date and Time

Preproposal Conference

Time: 1 Day
Date: TBD
Place: Washington D.C.

Note: This information will be updated in a separate notice to be issued by
OCRWM.

b. Limited Attendance

Please limit attendance at the Preproposal Conference to four individuals per firm. 
Individuals attending the Preproposal Conference must notify, in writing or by
facsimile, the individual listed below by .....TBD.....  Attendees of the Preproposal
Conference are asked to complete and return Section L, Attachment 2, Intention
to Attend Preproposal Conference.

Contracting Officer
U.S. Department of Energy
Headquarters Procurement Operations
Attention: HR-542 - Div. B, RFP # DE-RP01-98RW00320
1000 Independence Avenue, SW
Washington D.C. 20585
Phone: (202) 426-0067
FAX:   (202) 426-0167 or 426-0168

L.13 FAR 52.233-2 Service of Protest (AUG 1996)
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a. Protests, as defined in Section 33.101 of the Federal Acquisition Regulation, that
are filed directly with an agency and copies of any protests that are filed with the
Government Accounting Office (GAO) shall be served on the Contracting Officer
(see Section G, Contract Administration Data) (addressed as follows) by obtaining
written and dated acknowledgment of receipt from:

Contracting Officer
U.S. Department of Energy
Headquarters Procurement Operations
Attention: HR-542 - Div. B, RFP # DE-RP01-98RW00320
1000 Independence Avenue, SW
Washington D.C. 20585
Phone: (202) 426-0067
FAX:   (202) 426-0167 or 426-0168

b. Another copy of a protest lodged with the GAO shall be furnished to the following
address within one day after the filing of the protest with the GAO:

U.S. Department of Energy
Assistant General Counsel for
Procurement and Financial Assistance (GC-61)
1000 Independence Avenue, SW
Washington, DC 20585
FAX:  (202) 586-4546

L.14 Content of Resulting Contract

Any Contract awarded as a result of this Solicitation will contain Part I, The Schedule, Part II,
Contract Clauses, and Part III, List of Documents, Exhibits and Other Attachments.  Blank areas
appearing in these Sections, indicated by "(To Be Determined)" or "TBD" will be completed
during or after negotiations by the Offeror or Government as applicable.

L.15 DOE Issuing Office

U.S. Department of Energy
Headquarters Procurement Operations
Attention: HR-542 - Div. B, RFP # DE-RP01-98RW00320
1000 Independence Avenue, SW
Washington D.C. 20585
Point of Contact:  Contracting Officer
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Phone: (202) 426-0067
FAX: (202) 426-0167 or 426-0168

L.16 Time, Date, and Place Proposals are Due

Proposals delivered by mail, next day delivery service (Express Mail, Federal Express, United
Parcel Service, etc.) or hand carried shall be marked as follows:

FROM: ____________________________________
____________________________________
____________________________________

MAIL TO:  U.S. Department of Energy
1000 Independence Avenue, SW
Procurement Operations/Attention:  HR-542
Washington D.C. 20585

RFP NO. DE-RP01-98RW00320               
DUE: TBD

Note:  Offerors hand carrying proposals to the above address must get a receipt from the
mail room.

a. All proposals are due NO LATER THAN 4:00 p.m., Eastern Standard Time on
(TBD).(Caution:  See the proposal submission instructions, including the provision
describing treatment of late submissions, modifications and withdrawals of
proposals.)

b. If the Offeror elects to forward the Offer by means other than the U.S. Mail,
responsibility of insuring that the Offer is received at the place and by the date and
time specified in this Solicitation shall be assumed by the Offeror.  Facsimile Offers
will not be accepted.

c. It may not be possible to hand carry the package(s) outside of the hours 8:00 a.m.
to 4:00 p.m. workdays.  Delivery to any other location may result in late receipt of
the proposal and is strongly discouraged.

L.17 Small Business Size Standards and Set-Aside Information

This acquisition is unrestricted and contains no set-aside provisions.  However, for purposes of
this Solicitation, a small business is defined as $5.0 million or less annual receipts.  The Standard
Industrial Classification (SIC) is 8999.
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L.18 Expenses Related to Proposal Submissions

This Solicitation does not commit DOE to pay any costs incurred in the submission of any
proposal in response to this Solicitation or in making necessary studies or designs for the
preparation thereof or to acquire or contract for any services.

L.19 Commitment of Public Funds

The Contracting Officer is the only individual who can legally commit DOE to the expenditure of
public funds in connection with the proposed procurement.  Any other commitment, either explicit
or implied, is invalid.

L.20 Notice of Labor Provisions

a. Offerors should note that this Solicitation includes in the proposed Contract,
clauses requiring the listing of employment openings with the local office of the
Federal-State employment service system where a contract award is for $10,000 or
more. (See Clauses Affirmative Action for Special Disabled and Vietnam Era
Veterans and Affirmative Action for Handicapped Workers in Section I, Contract
Clauses.)

b. General information regarding the requirements of the Contract Work Hours
Standards Act (40 USC 327-333) and the Service Contract Act of 1965 (41 USC
351-358) may be obtained from the U.S. Department of Labor, Washington, D.C.,
20310, or from any regional office of that agency.  Requests for information
should include the Solicitation number, the name and address of the issuing
agency, and a description of the supplies or services.

L.21 Responsible Prospective Contractors

DOE may conduct pre-award surveys in accordance with FAR 9.106 and may solicit from
available sources, relevant information concerning the Offeror’s record of past performance and
use such information in making determinations of prospective Offeror responsibility.

L.22 Disposition of Proposals

Proposals will not be returned (except for timely withdrawals).  Proposals not required for official
record retention will be destroyed.

L.23 Disposition of Solicitation Documents

Drawings, specifications, and other documents supplied with the Solicitation may be retained by
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the Offeror (unless there is a requirement for a document to be completed and returned as a part
of the Offer).

L.24 Alternate Proposal Information

Alternate proposals that are not consistent with Section C, Statement of Work and these
instructions or that are only for a portion of the work, are not solicited, are not desired, and will
not be evaluated.

L.25 Availability of Referenced Documents

Certain documents, available for Offeror’s information and use, identified in Section J, List of
Documents, Exhibits and Other Attachments, Attachment 3, Reference Material, and in
Attachment 4 to this Section L are available in the DOE Public Reading Room at U.S.
Department of Energy, 1000 Independence Avenue, SW, Washington D.C. Room 1E-190.

L.26 Intention to Propose

Please complete the information in Section L, Instructions, Conditions, and Notices to Offerors,
Attachment 5, Intention to Propose, and mail to the address shown on the Attachment by the
earliest practical date.

L.27 Notice

The following Federal Acquisition Regulation (48 CFR Part 1) Solicitation Provisions and/or
Contract clauses are pertinent to this Section:

FAR 52.214-34  SUBMISSION OF OFFERS IN THE ENGLISH LANGUAGE (APR 1991) 

Offers submitted in response to this Solicitation shall be in the English language.  Offers received
in other than English shall be rejected. 

FAR 52.214-35 SUBMISSION OF OFFERS IN U.S. CURRENCY (APR 1991) 

Offers submitted in response to this Solicitation shall be in terms of U.S. dollars.  Offers received
in other than U.S. dollars shall be rejected. 

FAR 52.215-2 AUDIT AND RECORDS--NEGOTIATION (AUG 1996) 

(a) As used in this clause, "records" includes books, documents, accounting
procedures and practices, and other data, regardless of type and regardless of whether
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such items are in written form, in the form of computer data, or in any other form. 

(b) Examination of costs. If this is a cost-reimbursement, incentive, time-and-materials,
labor-hour, or price redeterminable contract, or any combination of these, the Contractor
shall maintain and the Contracting Officer, or an authorized representative of the
Contracting Officer, shall have the right to examine and audit all records and other
evidence sufficient to reflect properly all costs claimed to have been incurred or
anticipated to be incurred directly or indirectly in performance of this contract. This right
of examination shall include inspection at all reasonable times of the Contractor's plants, or
parts of them, engaged in performing the contract. 

(c) Cost or pricing data. If the Contractor has been required to submit cost or pricing
data in connection with any pricing action relating to this contract, the Contracting
Officer, or an authorized representative of the Contracting Officer, in order to evaluate the
accuracy, completeness, and currency of the cost or pricing data, shall have the right to
examine and audit all of the Contractor's records, including computations and projections,
related to-- 

(1) The proposal for the contract, subcontract, or modification; 

(2) The discussions conducted on the proposal(s), including those related to 
negotiating; 

(3) Pricing of the contract, subcontract, or modification; or 

(4) Performance of the contract, subcontract or modification. 

(d) Comptroller General--

(1) The Comptroller General of the United States, or an authorized representative,
shall have access to and the right to examine any of the Contractor's directly pertinent
records involving transactions related to this contract or a subcontract hereunder. 

(2) This paragraph may not be construed to require the Contractor or
subcontractor to create or maintain any record that the Contractor or subcontractor
does not maintain in the ordinary course of business or pursuant to a provision of law. 

(e) Reports. If the Contractor is required to furnish cost, funding, or performance
reports, the Contracting Officer or an authorized representative of the Contracting Officer
shall have the right to examine and audit the supporting records and materials, for the
purpose of evaluating (1) the effectiveness of the Contractor's policies and procedures to
produce data compatible with the objectives of these reports and (2) the data reported. 
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(f) Availability. The Contractor shall make available at its office at all reasonable times
the records, materials, and other evidence described in paragraphs (a), (b), (c), (d), and (e)
of this clause, for examination, audit, or reproduction, until 3 years after final payment
under this contract or for any shorter period specified in Subpart 4.7, Contractor Records
Retention, of the Federal Acquisition Regulation (FAR), or for any longer period required
by statute or by other clauses of this contract. In addition-- 

(1) If this contract is completely or partially terminated, the records relating to the
work terminated shall be made available for 3 years after any resulting final termination
settlement; and 

(2) Records relating to appeals under the Disputes clause or to litigation or the
settlement of claims arising under or relating to this contract shall be made available
until such appeals, litigation, or claims are finally resolved. 

(g) The Contractor shall insert a clause containing all the terms of this clause,
including this paragraph (g), in all subcontracts under this contract that exceed the
simplified acquisition threshold, and-- 

(1) That are cost-reimbursement, incentive, time-and-materials, labor-hour, or
price-redeterminable type or any combination of these; 

(2) For which cost or pricing data are required; or 

(3) That require the subcontractor to furnish reports as discussed in paragraph (e)
of this clause. 

The clause may be altered only as necessary to identify properly the contracting parties
and the Contracting Officer under the Government prime contract. 

FAR 52.219-9  SMALL, SMALL DISADVANTAGED AND WOMEN-OWNED SMALL
BUSINESS SUBCONTRACTING PLAN (AUG 1996) 

(a) This clause does not apply to small business concerns. 

(b) "Commercial product," as used in this clause, means a product in regular
production that is sold in substantial quantities to the general public and/or industry at
established catalog or market prices. It also means a product which, in the opinion of the
Contracting Officer, differs only insignificantly from the Contractor's commercial product. 

"Subcontract," as used in this clause, means any agreement (other than one involving
an employer-employee relationship) entered into by a Federal Government prime
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Contractor or subcontractor calling for supplies or services required for performance of
the contract or subcontract. 

(c) Proposals submitted in response to this Solicitation shall include a subcontracting
plan, which separately addresses subcontracting with small business concerns, small
disadvantaged business concerns and women-owned small business concerns. If the
offeror is submitting an individual contract plan, the plan must separately address
subcontracting with small business concerns, small disadvantaged business concerns and
women-owned small business concerns with a separate part for the basic contract and
separate parts for each option (if any). The plan shall be included in and made a part of the
resultant contract. The subcontracting plan shall be negotiated within the time specified by
the Contracting Officer. Failure to submit and negotiate a subcontracting plan shall make
the offeror ineligible for award of a contract. 

(d) The offeror's subcontracting plan shall include the following: 

(1) Goals, expressed in terms of percentages of total planned subcontracting
dollars, for the use of small business concerns, small disadvantaged business concerns
and women-owned small business concerns as subcontractors. The offeror shall
include all subcontracts that contribute to contract performance, and may include a
proportionate share of products and services that are normally allocated as indirect
costs. 

(2) A statement of-- 

(i) Total dollars planned to be subcontracted; 

(ii) Total dollars planned to be subcontracted to small business concerns; 

(iii) Total dollars planned to be subcontracted to small disadvantaged business
concerns; and 

(iv) Total dollars planned to be subcontracted to women-owned small business
concerns. 

(3) A description of the principal types of supplies and services to be
subcontracted, and an identification of the types planned for subcontracting to (i) small
business concerns, (ii) small disadvantaged business concerns and (iii) women-owned
small business concerns. 

(4) A description of the method used to develop the subcontracting goals in
paragraph (d)(1) of this clause. 
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(5) A description of the method used to identify potential sources for Solicitation
purposes (e.g., existing company source lists, the Procurement Automated Source
System (PASS) of the Small Business Administration, the National Minority
Purchasing Council Vendor Information Service, the Research and Information
Division of the Minority Business Development Agency in the Department of
Commerce, or small, small disadvantaged and women-owned small business concerns
trade associations).  A firm may rely on the information contained in PASS as an
accurate representation of a concern's size and ownership characteristics for purposes
of maintaining a small business source list. A firm may rely on PASS as its small
business source list. Use of the PASS as its source list does not relieve a firm of its
responsibilities (e.g., outreach, assistance, counseling, publicizing subcontracting
opportunities) in this clause. 

(6) A statement as to whether or not the offeror included indirect costs in
establishing subcontracting goals, and a description of the method used to determine
the proportionate share of indirect costs to be incurred with (i) small business
concerns, (ii) small disadvantaged business concerns, and (iii) women-owned small
business concerns. 

(7) The name of the individual employed by the offeror who will administer the
offeror's subcontracting program, and a description of the duties of the individual. 

(8) A description of the efforts the offeror will make to assure that small, small
disadvantaged and women-owned small business concerns have an equitable
opportunity to compete for subcontracts. 

(9) Assurances that the offeror will include the clause in this contract entitled
"Utilization of Small, Small Disadvantaged and Women-Owned Small Business
Concerns" in all subcontracts that offer further subcontracting opportunities, and that
the offeror will require all subcontractors (except small business concerns) who
receive subcontracts in excess of $500,000 ($1,000,000 for construction of any public
facility) to adopt a plan similar to the plan agreed to by the offeror. 

(10) Assurances that the offeror will (i) cooperate in any studies or surveys as may
be required, (ii) submit periodic reports in order to allow the Government to determine
the extent of compliance by the offeror with the subcontracting plan, (iii) submit
Standard Form (SF) 294, Subcontracting Report for Individual Contracts, and/or SF
295, Summary Subcontract Report, in accordance with the instructions on the forms,
and (iv) ensure that its subcontractors agree to submit Standard Forms 294 and 295. 

(11) A recitation of the types of records the offeror will maintain to demonstrate
procedures that have been adopted to comply with the requirements and goals in the
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plan, including establishing source lists; and a description of its efforts to locate small,
small disadvantaged and women-owned small business concerns and award
subcontracts to them. The records shall include at least the following (on a plant-wide
or company-wide basis, unless otherwise indicated): 

(i) Source lists (e.g., PASS), guides, and other data that identify small, small
disadvantaged and women-owned small business concerns. 

(ii) Organizations contacted in an attempt to locate sources that are small,
small disadvantaged or women-owned small business concerns. 

(iii) Records on each subcontract Solicitation resulting in an award of more
than $100,000, indicating (A) whether small business concerns were solicited and
if not, why not, (B) whether small disadvantaged business concerns were solicited
and if not, why not, (C) whether women-owned small business concerns were
solicited and if not, why not, and (D) if applicable, the reason award was not made
to a small business concern. 

(iv) Records of any outreach efforts to contact (A) trade associations, (B)
business development organizations, and (C) conferences and trade fairs to locate
small, small disadvantaged and women-owned small business sources. 

(v) Records of internal guidance and encouragement provided to buyers
through (A) workshops, seminars, training, etc., and (B) monitoring performance
to evaluate compliance with the program's requirements.  

(vi) On a contract-by-contract basis, records to support award data submitted
by the offeror to the Government, including the name, address, and business size of
each subcontractor. Contractors having company or division-wide annual plans
need not comply with this requirement. 

(e) In order to effectively implement this plan to the extent consistent with efficient
contract performance, the Contractor shall perform the following functions: 

(1) Assist small, small disadvantaged and women-owned small business concerns
by arranging Solicitations, time for the preparation of bids, quantities, specifications,
and delivery schedules so as to facilitate the participation by such concerns.  Where the
contractor's lists of potential small, small disadvantaged and women-owned small
business subcontractors are excessively long, reasonable effort shall be made to give
all such small business concerns an opportunity to compete over a period of time. 

(2) Provide adequate and timely consideration of the potentialities of small, small
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disadvantaged and women-owned small business concerns in all "make-or-buy"
decisions. 

(3) Counsel and discuss subcontracting opportunities with representatives of small,
small disadvantaged and women-owned small business firms. 

(4) Provide notice to subcontractors concerning penalties and remedies for
misrepresentations of business status as small, small disadvantaged or women-owned
small business for the purpose of obtaining a subcontract that is to be included as part
or all of a goal contained in the Contractor's subcontracting plan. 

(f) A master subcontracting plan on a plant or division-wide basis which contains all
the elements required by paragraph (d) of this clause, except goals, may be incorporated
by reference as a part of the subcontracting plan required of the offeror by this clause;
provided, (1) the master plan has been approved, (2) the offeror ensures that the master
plan is updated as necessary and provides copies of the approved master plan, including
evidence of its approval, to the Contracting Officer, and (3) goals and any deviations from
the master plan deemed necessary by the Contracting Officer to satisfy the requirements of
this contract are set forth in the individual subcontracting plan. 

(g) (1) If a commercial product is offered, the subcontracting plan required by this
clause may relate to the offeror's production generally, for both commercial and
noncommercial products, rather than solely to the Government contract. In these cases,
the offeror shall, with the concurrence of the Contracting Officer, submit one
company-wide or division-wide annual plan. 

(2) The annual plan shall be reviewed for approval by the agency awarding the
offeror its first prime contract requiring a subcontracting plan during the fiscal year, or
by an agency satisfactory to the Contracting Officer. 

(3) The approved plan shall remain in effect during the offeror's fiscal year for all
of the offeror's commercial products. 

(h) Prior compliance of the offeror with other such subcontracting plans under
previous contracts will be considered by the Contracting Officer in determining the
responsibility of the offeror for award of the contract. 

(i) The failure of the Contractor or subcontractor to comply in good faith with (1) the
clause of this contract entitled "Utilization Of Small, Small Disadvantaged and
Women-Owned Small Business Concerns," or (2) an approved plan required by this
clause, shall be a material breach of the contract. 
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FAR 52.222-24 PREAWARD ON-SITE EQUAL OPPORTUNITY COMPLIANCE REVIEW
(APR 1984) 

An award in the amount of $1 million or more will not be made under this Solicitation unless the
offeror and each of its known first-tier subcontractors (to whom it intends to award a subcontract
of $1 million or more) are found, on the basis of a compliance review, to be able to comply with
the provisions of the Equal Opportunity clause of this Solicitation. 

FAR 52.232-15   PROGRESS PAYMENTS NOT INCLUDED (APR 1984) 

A progress payments clause is not included in this Solicitation, and will not be added to the
resulting contract at the time of award. Bids conditioned upon inclusion of a progress payment
clause in the resulting contract will be rejected as nonresponsive. 

L.28 DEAR 952.233-4 Notice of Protest File Availability (SEP 1996)

a. If a protest of this Solicitation is filed with the General Accounting Office (GAO)
in accordance with 4 CFR Part 21, any actual or prospective Offeror may request DOE to
provide it with reasonable access to the protest file pursuant to FAR 33.104(a)(3)(ii),
implementing Section 1065 of Public Law 103-355.  Such request must be in writing and
addressed to the Contracting Officer for this procurement.

b. Any Offeror who submits information or documents to DOE for the purpose of
competing in this procurement is hereby notified that information or documents it submits
may be included in the protest file that will be available to actual or prospective Offerors in
accordance with the requirements of FAR 33.104(a)(3)(ii).  DOE will be required to make
such documents available unless they are exempt from disclosure pursuant to the Freedom
of Information Act.  Therefore, Offerors should mark any documents to which they would
assert that an exemption applies. See 10 CFR Part 1004.

L.29 FAR 52.227-6 Royalty Information (APR 1984)

a. Cost or charges for royalties.  When the response to this Solicitation contains
costs or charges for royalties totaling more than $250, the following information shall be
included in the response relating to each separate item of royalty or license fee:

(1) Name and address of licensor.
(2) Date of license agreement.
(3) Patent numbers, patent application serial numbers, or other basis on which the

royalty is payable.
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(4) Brief description, including any part or model numbers of each contract item or
component on which the royalty is payable.

(5) Percentage or dollar rate of royalty per unit.
(6) Unit price of contract item.
(7) Number of units.
(8) Total dollar amount of royalties.

b. Copies of current licenses.  Also, if specifically requested by the Contracting
Officer before execution of the contract, the Offeror shall furnish a copy of the current
license agreement and an identification of applicable claims of specific patents.

L.30 DEAR 952.233-5 Agency Protest Reviews (SEP 1996)

Protests to the Agency will be decided either at the level of the Head of the Contracting Activity
or at the Headquarters level.  The Department of Energy's agency protest procedures, set forth in
DEAR 933.103, elaborate on these options and on the availability of a suspension of a
procurement that is protested to the agency. The Department encourages potential protesters to
discuss their concerns with the contracting officer prior to filing a protest. 

L.31 Use of Non-Government Evaluators

Offerors are hereby notified that DOE may use non-Government personnel such as State
employees, Tribal members, and Purchaser employees to assist in the technical evaluation of
Offers.  Any such personnel will be required to sign the agreement contained in
DEAR 927.7000(c).  Any objections by Offerors to the use of such non-Government personnel
must be made in writing.  Such objection could result in DOE being unable to give full
consideration to the Offer.
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Attachment 1

Resume Format

Individual Named:

Position With Company:

Experience Summary:  (A summary of the individual's overall experience and capabilities over the
last ten years to include periods of performance)

Current Employer and Assignment:

Experience Related to the Statement of Work*:

Technical Qualifications:  (Include special skills such as technical training, professional
credentials, and specific educational specialties.)

Education:

Proposed Assignment on Contract:

Date Available:

Citizenship:

*Include three business-related references.  Code to reflect specific expertise areas (technical,
business, communications and outreach, privatization), activity areas, and performance.
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Attachment 2

Intention to Attend Preproposal Conference

 RFP  No. DE-RP01-98RW00320
WASTE ACCEPTANCE AND TRANSPORTATION SERVICES IN SUPPORT OF
DOE OFFICE OF CIVILIAN RADIOACTIVE WASTE MANAGEMENT OFFICE

TO: From: ______________________________
U.S. Department of Energy (Name of Offeror)
1000 Independence Avenue ______________________________
Attention: HR-542 (Company/Division)
 - Div. B, RFP # DE-RP01-98RW00320 ______________________________
Washington, D.C. 20585 (Address)

FAX: (202) 426-0167or 426-0168 ______________________________
(City, State, Zip Code)
______________________________
(Telephone No.)

Please be advised that the following representatives from my firm will attend the Preproposal
Conference:

Name Title Number Conference (Yes)
Telephone Attend Citizen

U.S. 

Note: Attendance to the Preproposal Conference is limited to 4 people per firm.

_________________ / __________________ _________________
(Name)       / (Signature) (Date)
___________________________________ _________________
(Title) (Phone Number)
___________________________________
(Name of Firm)
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Attachment 3 

Solicitation Question Form

Instructions: Complete all sections for each question submitted for consideration.

CONTACT INFORMATION

Company Name

Company Contact

Company Address

City

State

Zip Code

SOLICITATION SECTION IDENTIFICATION

Page Number

Solicitation Section (C, L, etc.)

Specific Identification Information (line, paragraph, etc.)

QUESTION TEXT

Note:  Please submit a separate page for each question.

Draft RFP No. DE-RP01-97RW00320
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Attachment 4  

Availability of Information

The following list references documents that the Source Evaluation Board believes may be of interest to
Offerors.  These documents, along with numerous others of possible interest, are available at the DOE Public
Reading Room and may be viewed Monday through Friday between 10:00 a.m. and 5:00 p.m.

a. The Public Reading Room is located at:

U.S. Department of Energy
1000 Independence Avenue SW
Washington D.C.
Room: 1E-190

b. Documents available at the DOE Public Reading Room:

..................... document list TBD..................

c. Alternative Sources for Documents:

Each of the documents listed in the above referenced bibliographies may not be available at the DOE Public
Reading Room.  These documents, and other relevant information, however, are available through several
other sources:  

................. other sources TBD...................
1)
2)
3)
4) Internet Resources (there may be a fee for some services) — 

• ANSI Homepage – http://www.ansi.org/

• ASME Homepage – http://www.asme.org/

• ASTM Homepage – http://www.astm.org/

• Code of Federal Regulations – http://www.pls.com:8001/his/cfr.html
also, http://www.counterpoint.com

• DEARs – http://apollo.osti.gov/procure/dear.html
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• DOE Orders – http://www.hr.doe.gov/

• DOE Homepage – http://www.doe.gov/

• FARs – http://www.gsa.gov:80/far/

• NUREG Homepage – http://www.nrc.gov/

• U.S. Code – http://www.law.cornell.edu/uscode/

• OCRWM Homepage – http://www.rw.doe.gov/ 

5)  National Technical Information Service (NTIS), telephone (800) 553-6847 

6) Office of Civilian Radioactive Waste Management (DOE-OCRWM)
Telephone No: (800) 225-6972

Attachment 5  

 Intention to Propose
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TO: Contracting Officer
U.S. Department of Energy
1000 Independence Avenue, SW
Attention: HR-542 - Div. B, RFP # DE-RP01-98RW00320
Washington D.C. 20585
FAX (202) 426-0167 or 426-0168

From: ______________________________
(Name of Offeror)
______________________________
(Company/Division)
______________________________
(Address)
______________________________
(City, State, Zip Code)
______________________________
(Telephone No.)

Please be advised that I ______ plan/______ do not plan, to submit a proposal to the U.S.
Department of Energy in response to Solicitation No.                                         , Waste
Acceptance and Transportation Services in support of the DOE Office of Civilian
Radioactive Waste Management.

_______________________________ _________________
(Signature) (Date)
_______________________________
(Name)
_______________________________
(Title)
_______________________________
(Name of Firm)
_______________________________
(Telephone No.)
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SECTION  M

PHASE A QUALIFICATION AND EVALUATION CRITERIA 

1. INTRODUCTION

Under this Solicitation, the U.S. Department of Energy (DOE) may award one or more contracts
for provision of waste acceptance and transportation services for commercial spent nuclear fuel as
described in this RFP.  Phase A award(s) will be made to the Offeror(s) who meets the
requirements of FAR Subpart 9.1, Responsible Prospective Contractor, and whose proposal(s),
as evaluated based on the following criteria, is considered to be most advantageous to DOE. 
Proposals will be evaluated in accordance with applicable FAR procurement policies and
procedures. (Criteria for selection to proceed to Phases B and C will be included in Section H.22,
Phase B and C Evaluation Criteria.)

2. QUALIFICATION CRITERIA  

Proposals must demonstrate the Offer's ability to satisfy the qualification criteria listed below.  All
proposals not meeting the qualification criteria will be eliminated from further consideration.

1. The Offeror and applicable subcontractors must have performed a major transportation
and logistics coordination project involving railroad, truck and/or intermodal carriage of
radioactive, toxic, or other types of hazardous materials within the last 10 years.

2. The Offeror and applicable prime subcontractors who are involved in the design,
fabrication, testing, operation, maintenance, or procurement of transportation systems, must
provide in the submittal of a proposal evidence of demonstrated NRC approved Quality
Assurance capability in accordance with the requirements of 10 CFR Part 71, Subpart H.

3.  EVALUATION CRITERIA
  
Technical aspects of proposals will be evaluated in accordance with the following criteria.  (No
order of importance is implied.  Final order and more detailed information are TBD.)

A. Past Performance.  The degree to which the Offeror's organization demonstrates the
required experience and capabilities.

B. Technical Approach. 

1) The degree to which the Offeror’s technical approach addresses the safety,
operational and logistical requirements, including interfacing with the Purchasers
and the Federal Facility operator, and the degree to which the Offeror
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demonstrates that its proposed use of special trains and advanced rail technology
for shipping SNF is cost effective and lessens the potential for adverse railroad
equipment incidents; e.g., derailment, cask failure and cask leakage of radioactive
contaminants, among others.

2) The degree to which the Offeror 's proposed approach demonstrates the ability to
implement and manage an effective Quality Assurance program.

C. Management, Business and Finance Approach.  The degree to which the Offeror's
proposed approach demonstrates the ability to acquire, employ and manage the necessary
financial and personnel resources, including the development and implementation of an
Employee Award Program.

D. Communications and Outreach Approach.  The degree to which the Offeror's proposal
demonstrates understanding, and the ability to implement, the complex interactions
required to sustain viable operations.


	secjatt2.pdf
	Untitled


